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ADDENDUM NO. 1 
WASHINGTON STATE PARKS AND RECREATION COMMISSION 

DECEPTION PASS STATE PARK 
BOWMAN BAY PIER DEMOLITION 

NW-C3716 

DATE: June 29, 2026 

ATTENTION TO PLANHOLDERS OF RECORD. The following revisions are hereby made a part of the 
Contract Documents.  Please be sure to acknowledge all Addenda on the Bid Form. 

PROJECT MANUAL: 

I. CHANGES TO SPECIFICATIONS

1.1  BID PROPOSAL FORM 
REVISION: Bid Item 4 of the Base Bid Items is changed to “Pier Removal and Derelict Debris 
Removal”. 

REVISION: Bid Item 5 of the Base Bid Items – Estimated Quantity is changed to “4” and the Unit 
Type is changed to “TONS”.  

REVISION: Adds Unit Price (UP) Bid Items section to the Bid Proposal Sheet, which includes 
UP1- Concrete Debris Removal and UP2- Reimbursement for Protected Species Monitoring 
Suspension. 

1.2  SUMMARY OF PAY ITEMS AND QUANTITIES 
REVISION: Bid Item 4 of the Base Bid Items description is changed to: 

“Pier Removal and Derelict Debris Removal 

Includes all materials, labor, equipment, transportation, and dump fees associated with the 
removal and proper disposal of the existing structure from the project site, including the railing, 
decking, superstructure, timber piles, steel piles, and derelict debris.  The derelict debris is 
identified on Sheet 7 as a metal pipe approximately 16 feet long, a pile stub extending 
approximately 6 feet above the mudline near the previous gangway, and a 12” steel float pile 
broken off at the mudline.  This bid item also includes segregating creosote-treated timber and 
furnishing to the Owner all disposal documentation required by the environmental permits, 
including weight tickets and photographs.” 

THIS DOCUMENT AND ATTACHMENT(S) ARE AVAILABLE FOR DOWNLOAD AT 
https://mrscrosters.bonfirehub.com/opportunities/240241    

AN EMAIL NOTIFICATION WAS SENT TO REGISTERED DOCUMENT TAKERS.  FAILURE TO 
ACKNOWLEDGE RECEIPT ON THE BID FORM DOES NOT AFFECT THE BIDDER'S 

OBLIGATION FOR COMPLIANCE. 

https://mrscrosters.bonfirehub.com/opportunities/240241
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REVISION: Bid Item 5 of the Base Bid Items – Estimated Quantity is changed to “4”, the Unit Type 
is changed to “TONS”, and the description is revised to: 
 
“This unit bid item includes all materials, labor, equipment, transportation, and dump fees 
associated with the removal and proper disposal of the existing concrete identified for removal on 
Sheet 7 of the Drawings.  Four tons of Concrete Debris Removal are included in the Base Bid.  
The Contractor shall provide scale tickets from the disposal facility verifying the final amount of 
concrete debris removed.” 
 
REVISION: Bid Item 6 of the Base Bid Items description is changed to: 
 
“If during the course of Work any protected species should be identified inside the permit-specified 
zone, the Marine Mammal Monitor may direct the Contractor to put in-water Work operations on 
standby. The Contractor’s in-water operations shall remain on standby until the zone is 
determined to be cleared and the Monitor provides the Contractor approval to resume the in-water 
Work. The Contractor shall not conduct any work that could potentially harm the protected species 
in the area during a standby.  Reimbursement for Protected Species Monitoring Suspension is 
defined as an event lasting more than 15 minutes which causes the in-water work to be halted 
and equipment placed on standby due to the presence of protected species. 
 
This unit price includes all labor and equipment delay costs directly associated with in-water 
operation standby periods due to the presence of protected species.  Twenty hours of Protected 
Species Monitoring Suspension are included in the base bid.” 
 
REVISION: Adds the following Unit Price Bid Items section: 

UNIT PRICE BID ITEMS 

UNIT 
BID 
ITEM 

DESCRIPTION ESTIMATED 
QUANTITY PAYMENT 

    
UP1 Concrete Debris Removal N/A Per Ton 
    

 

This unit bid item includes all materials, labor, equipment, transportation, and 
dump fees associated with the removal and proper disposal of the existing 
concrete identified for removal on Sheet 7 of the Drawings.  Four tons of 
Concrete Debris Removal are included in the Base Bid.  If the total amount of 
concrete debris removed from the identified area is more or less than 4 tons, 
this unit price will be used in the change order process to increase or 
decrease the Contract amount accordingly.  The Contractor shall provide 
scale tickets from the disposal facility verifying the final amount of concrete 
debris removed. 

    
UP2 Reimbursement for Protected Species 

Monitoring Suspension N/A Per Hour 
  

 

If during the course of Work any protected species should be identified inside 
the permit-specified zone, the Marine Mammal Monitor may direct the 
Contractor to put in-water Work operations on standby. The Contractor’s in-
water operations shall remain on standby until the zone is determined to be 
cleared and the Monitor provides the Contractor approval to resume the in-
water Work. The Contractor shall not conduct any work that could potentially 
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harm the protected species in the area during a standby.  Reimbursement for 
Protected Species Monitoring Suspension is defined as an event lasting more 
than 15 minutes which causes the in-water work to be halted and equipment 
placed on standby due to the presence of protected species. 

This unit price includes all labor and equipment delay costs directly associated 
with in-water operation standby periods due to the presence of protected 
species.  Twenty hours of Protected Species Monitoring Suspension are 
included in the Base Bid.  If the total duration of Protected Species Monitoring 
Suspension experienced on the project is more or less than 20 hours, this unit 
price will be used in the change order process to increase or decrease the 
Contract amount accordingly. 

Attachments: 

 Bid Proposal Form (6 pages) 

 Summary of Pay Items and Quantities (2 pages) 

06/29/2026 
Jason Bologna, Public Works Coordinator 
Contracts and Grants Program 

Date 

END OF ADDENDUM NO. 1 



Person Signing Bid Firm Name

Title Person Signing Physical Address

Contractor Registration # City, State, ZIP

Taxpayer Identification # Phone #

Washington UBI # Cellular Phone #

WA ESD # Email Address

Bidder’s Declaration

Bid Acceptance and Owner Discretion

Registration and Required Licenses

Time for Completion

180

Liquidated Damages

$500.00

The Bidder Compliance Form verifies compliance with State of Washington Public Works Bid Laws and associated Project 
Documents. It highlights key project components and ensures acknowledgment. Failure to acknowledge this form within the Bid 
Form, as directed, will render the bid non-responsive. Acknowledging the form does not alter the bidder’s obligation to comply 
with all contract documents if awarded the project.

Bidder Compliance Form P
Contractor Information

Deception Pass State Park

NW-C3716 Addendum 1
https://mrscrosters.bonfirehub.com/portal
The Bidder will submit the Bid to State Parks Public Opportunities
MRSC Bonfire Procurement Portal

Bowman Bay Pier Demolition

It is agreed that liquidated damages shall be levied for each and every calendar day by 
which the completion of the work is delayed beyond the time fixed for completion or 
extension of the contract, in the following amount:

The Owner reserves the right to accept or reject all bids and to waive informalities. The Bidder will allow sixty (60) days from bid 
deadline date for acceptance of its bid by the Owner.

Final Completion of all Work, in accordance with the Contract Documents, shall be achieved within 30 calendar days after the 
date of Substantial Completion.

The Bidder is a registered contractor in compliance with Chapter 18.27 RCW. If applicable, as the prime contractor, the Bidder 
self-performing plumbing work holds the required licensure under Chapter 18.106 RCW. Similarly, if self-performing elevator 
work, the Bidder holds the necessary license in accordance with Chapter 70.87 RCW. Additionally, if the Bidder is self-
performing electrical work, they are properly licensed under Chapter 19.28 RCW.

The Bidder declares that they have carefully examined the site of the proposed work, the Drawings, Specifications and all of the 
conditions affecting the work.  Therefore, the Bidder proposes to provide all labor, equipment, materials, and permits and to 
perform all work as required by, and in strict accordance with the Contract Documents as shown on the bid proposal form.

Bidder agrees to Substantially Complete the project, including accepted alternates, in 
accordance with the drawings and specifications from the date provided on the Notice to 
Proceed letter, within the following calendar days:
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Item No. Description Est Qty Unit Type Unit Price Total Amount

1 Trench Excavation Safety Provisions 1 LS. $0.00

2 Mobilize & Demobilize 1 LS $0.00

3 Marine Mammal Monitoring 1 LS $0.00

4 Pier Removal and Derelict Debris Removal 1 LS $0.00

5 Concrete Debris Removal 4 TONS $0.00

6 Reimbursement for Protected Species Monitoring 
Suspension 20 HRS $0.00

$0.00

Item No. Description Unit Unit Cost

UP1 Concrete Debris Removal (Base Bid Includes 4 Tons) TON

UP2 Reimbursement for Protected Species Monitoring 
Suspension (Base Bid Includes 20 Hours) HR

Unit Prices

Receipt of Addenda

https://mrscrosters.bonfirehub.com/portal
The Bidder will submit the Bid to State Parks Public Opportunities                                                                   
MRSC Bonfire Procurement Portal

Deception Pass State Park
Bowman Bay Pier Demolition
NW-C3716 Addendum 1

Bid Form

Base Bid Items (Be sure to include unit prices)

Total Base Bid

Unit prices and estimated quantities shall be used to determine the Base Bid

These prices shall also be used to adjust the Contract in the event there is an increase or decrease in the estimated 
quantities.  All costs shall be “in place” costs and complete, excluding Washington State Sales Tax.  In the event of an 
irregularity, the unit price prevails.  The Owner reserves the right to make mathematical corrections of multiplication or 
addition errors on the bid form.

If the contract contains any work which requires trenching exceeding a depth of four (4) feet, all costs for adequate trench 
safety systems shall be identified as a separate bid item in compliance with Chapter 39.04 RCW.  The purpose of this 
provision is to ensure that the bidder agrees to comply with all relevant trench safety requirements of Chapter 49.17 RCW 
and WAC 296-155-650. This bid amount shall be considered part of the total base bid.  Include a lump sum dollar 
amount (even if the value is $0.00) to be considered responsive to the bid solicitation.

The bidder certifies under penalty of perjury under the laws of the State of Washington that the foregoing is true and 
correct: within the three-year period immediately preceding the bid solicitation date, the bidder has not been a “willful” 
violator, as defined in RCW 49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final 
and binding citation and notice of assessment issued by the Department of Labor and Industries or through a civil judgment 
entered by a court of limited or general jurisdiction.

Trench Excavation Safety Provisions

Wage Certification
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Item No. Description Est Qty Unit Type Unit Price Total Amount

Typing your name can count as a signature.
 /s/ Signature of Authorized Official Date

Bid Acknowledgment and Compliance Certification

By signing and returning this form, you acknowledge compliance with the bid requirements. Failure to sign and submit this 
form will result in the bid being considered non-responsive.

List all addenda received, separated by commas (e.g., "1, 2, 3, 4"). Do not list only the final 
number (e.g., "4"). If no addenda, type "N/A." Failure to follow this may render your bid non-
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Firm Name, 
Address Federal I.D. #

Type of
Work

Certificate
Number MBE% WBE% Small Business%

Veteran 
Business%

1

2

3

4

0.00% 0.00% 0.00% 0.00%

The bidder may add rows for additional MWBE/WA Small and Veteran-Owned Business Utilization Certifications.

Deception Pass State Park
Bowman Bay Pier Demolition
NW-C3716 Addendum 1

The bidder certifies good faith efforts to provide opportunities to MWBEs, Small Businesses, and Veteran-Owned Businesses. If awarded, the bidder commits to utilizing these firms or approved substitutes on 
the project. If no such firms will be used, enter "N.A." on the first line.

MWBE, WA Small Business, Veteran-Owned 
Business Utilization Certification

Totals

https://mrscrosters.bonfirehub.com/portal
The Bidder will submit the Bid to State Parks Public Opportunities - MRSC Bonfire Procurement Portal
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Subcontractor Utilization List (If Applicable)

SUBCONTRACTOR LISTING - RCW 39.30.060

A.

1

2

B.

C.

D.

E.

F.

G.

H.

1  For HVAC, Plumbing, and Electrical

https://mrscrosters.bonfirehub.com/portal

Deception Pass State Park
Bowman Bay Pier Demolition
NW-C3716 Addendum 1

Applicable to Direct Subcontractors: The obligation under this section to identify proposed subcontractors for 
heating, ventilation and air conditioning, plumbing, electrical, structural steel installation, and rebar installation 
applies solely to subcontractors in these trades who will enter into a direct contractual relationship with the Bidder.

In compliance with the contract documents, the following subcontractor list is submitted:

The Bidder will submit the Bid to State Parks Public Opportunities
MRSC Bonfire Procurement Portal

List Bidder if Bidder Performing Work: If the Bidder will self-perform the work in any of the five areas required, the 
Bidder shall name itself for the work on the Subcontractors List.

Subcontractor Utilization List

If the base bid and the sum of the additive alternates is ONE MILLION DOLLARS OR MORE, the Bidder shall provide 
names of the subcontractors with whom the Bidder will directly subcontract for performance of the following work. If the 
Bidder intends to perform the work, the Bidder must enter its name for that category of work.

Pursuant to RCW 39.30.060, the Bidder shall submit the names of subcontractors as follows: 

List Subcontractors: The Bidder shall indicate on the Subcontractors List the names of the subcontractors with 
whom the Bidder, if awarded the contract, will directly subcontract for performance of the work of heating, 
ventilation, and air conditioning, plumbing as described in Chapter 18.106 RCW, electrical as described in Chapter 
19.28 RCW, structural steel installation, and rebar installation.

Name Only One Firm for Each Category of Work: The Bidder shall not list more than one firm (subcontractor or 
Bidder) for each category of work identified, unless subcontractors vary with bid Alternatives or Additives, in which 
case the Bidder must indicate which firm will be used for which Alternate or Additive.

Substitution of Subcontractors: Substitution of any listed subcontractor may only be according to the procedure 
and parameters set forth in RCW 39.30.060.

Factors Relating to Non-Responsiveness: Failure of the Bidder to submit the names and license numbers of 
such subcontractors or to name itself to perform such work or the naming of two or more firms 
(subcontractors or Bidder) to perform the same work, or failure to sign the form shall render the Bidder’s 
bid non-responsive and, therefore, VOID.

The Subcontractor Utilization List is intended to discourage bid shopping, not to verify subcontractor qualifications. 
The Owner does not use the Subcontractor Utilization List as a tool to disqualify or qualify bidders.

HVAC, Plumbing, and Electrical: The names of subcontractors and proof of license for these trades (or the 
Bidder's own name and proof of license) must be submitted at the published bid submittal time.

Structural Steel and Rebar: The names of subcontractors for these trades may be submitted at the published 
bid submittal time, but must be submitted no later than 48 hours after the published bid submittal time.

HVAC. Electrical, Plumbing: The requirement of this section to name the bidder’s proposed heating, ventilation and 
air conditioning, plumbing and electrical subcontractors applies only to proposed heating, ventilation, and air 
conditioning, plumbing and electrical subcontractors who will contract directly with the bidder.
Errors in the proof of license may be corrected by the Bidder within 48 hours of submission.
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



















Name of Subcontractor:

Sub License Number:

Name of Subcontractor:

Sub License Number:

Name of Subcontractor:

Sub License Number:

2   For Structural Steel Installation and Rebar Installation

Name of Subcontractor:

Sub License Number:

Name of Subcontractor:

Sub License Number:

Bidder Certification

Date
Typing your name can count as a signature.

Bidder will self-perform this work, or the project does not include this work.

Bidder will self-perform this work, or the project does not include this work.

Electrical

Bidder will self-perform this work, or the project does not include this work.

Plumbing

Bidder will self-perform this work, or the project does not include this work.

Bidder may attach a separate sheet for additional alternate bid subcontractors

HVAC (Heating, 
Ventilation & Air 

Conditioning)

Category of 
Work

Bidder MUST check one box for each Category of Work. 
If subcontracting the work, bidder must name the subcontractor

Structural Steel 
Installation

Bidder will self-perform this work, or the project does not include this work.

Bidder MUST check one box for each Category of Work. 
If subcontracting the work, bidder must name the subcontractor

Category of 
Work

 /s/ Signature of Authorized Official

Structural Steel Installation and Rebar Installation: The requirement of this section to name the bidder’s proposed 
names of the subcontractors with whom the bidder, if awarded, will subcontract for performance of the work of 
structural steel installation and rebar installation.
You may submit these now, or strictly within 48 hours after the bid submittal time, to contracts@parks.wa.gov.

By signing below, the Bidder certifies that the above subcontractors have been contacted and have agreed to perform 
the work if the contract is awarded.

Bidder may attach a separate sheet for additional alternate bid subcontractors

Rebar Installation
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DECEPTION PASS STATE PARK 
BOWMAN BAY PIER DEMOLITION 

SUMMARY OF PAY ITEMS AND QUANTITIES - 1 

 
The following list of major items of construction has been included for Bidder's convenience in preparing 
a bid proposal.  Exclusion of items from this summary does not indicate exclusion from project.  For lump 
sum items, the bidder is cautioned that the drawings are the only source for measurement of project 
quantities, and drawings have been detailed for this purpose.  In preparing a bid proposal, Bidder should 
note apparent discrepancies between the list below and the drawings and consult with Engineer for 
verification. 

BASE BID ITEMS 
 
BID 
ITEM 

 
DESCRIPTION 

ESTIMATED 
QUANTITY PAYMENT 

1. [All] Trench Excavation Safety Provisions LS Per Lump 
Sum 

 
See instructions on Bid Proposal Form. 

2. Mobilize & Demobilize LS Per Lump 
Sum 

 Includes all materials, labor, and equipment associated with setup, teardown, and upkeep of the 
project site during construction. Major items of work include: 

1. Move and organize equipment and personnel onto the project site 
2. Secure job site 
3. Provide and maintain necessary support facilities 
4. Obtain all necessary permits and licenses (except those provided by Owner) 
5. Prepare site for construction operations, including Best Management Practices (BMPs) 
6. Prepare staging and laydown area 
7. Maintain site and surrounding areas during construction (including BMPs) 
8. Cleaning of project site during construction 
9. Site removal of all personnel and equipment after Contract Completion (including BMPs) 
10. Site clean-up prior to final acceptance 

3. Marine Mammal Monitoring LS Per Lump 
Sum 

 Includes all mobilization, lodging, transport, materials, labor, coordination, and equipment 
associated with the monitoring of marine mammals per regulatory permits around the project site 
during construction. Major items of work include: 

1. Observe surrounding area of project site for marine mammals by qualified biologists in 
dedicated vessels. 

2. Document locations of marine mammal sightings. 
3. Final documentation to be sent to the agencies per the requirements. 

4. Pier Removal and Derelict Debris Removal LS Per Lump 
Sum 
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DECEPTION PASS STATE PARK 
BOWMAN BAY PIER DEMOLITION 

SUMMARY OF PAY ITEMS AND QUANTITIES - 2 

BID 
ITEM DESCRIPTION 

ESTIMATED 
QUANTITY PAYMENT 

Includes all materials, labor, equipment, transportation, and dump fees associated with the removal 
and proper disposal of the existing structure from the project site, including the railing, decking, 
superstructure, timber piles, steel piles, and derelict debris.  The derelict debris is identified on 
Sheet 7 as a metal pipe approximately 16 feet long, a pile stub extending approximately 6 feet 
above the mudline near the previous gangway, and a 12” steel float pile broken off at the mudline. 
This bid item also includes segregating creosote-treated timber and furnishing to the Owner all 
disposal documentation required by the environmental permits, including weight tickets and 
photographs. 

5. Concrete Debris Removal 4 TONS

This unit bid item includes all materials, labor, equipment, transportation, and dump fees
associated with the removal and proper disposal of the existing concrete identified for removal
on Sheet 7 of the Drawings.  Four tons of Concrete Debris Removal are included in the Base
Bid. The Contractor shall provide scale tickets from the disposal facility verifying the final
amount of concrete debris removed.

6. [All] Reimbursement for Protected Species Monitoring 
Suspension

20 HRS

If during the course of Work any protected species should be identified inside the permit-specified
zone, the Marine Mammal Monitor may direct the Contractor to put in-water Work operations on
standby. The Contractor’s in-water operations shall remain on standby until the zone is determined 
to be cleared and the Monitor provides the Contractor approval to resume the in-water Work. The
Contractor shall not conduct any work that could potentially harm the protected species in the area
during a standby.  Reimbursement for Protected Species Monitoring Suspension is defined as an
event lasting more than 15 minutes which causes the in-water work to be halted and equipment
placed on standby due to the presence of protected species.

This unit price includes all labor and equipment delay costs directly associated with in-water
operation standby periods due to the presence of protected species.  Twenty hours of Protected
Species Monitoring Suspension are included in the base bid.

UNIT PRICE BID ITEMS 

UNIT 
BID 
ITEM 

DESCRIPTION ESTIMATED 
QUANTITY PAYMENT 

UP1 Concrete Debris Removal N/A Per Ton 

This unit bid item includes all materials, labor, equipment, transportation, and dump fees 
associated with the removal and proper disposal of the existing concrete identified for removal 
on Sheet 7 of the Drawings.  Four tons of Concrete Debris Removal are included in the Base 
Bid.  If the total amount of concrete debris removed from the identified area is more or less 
than 4 tons, this unit price will be used in the change order process to increase or decrease the 
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DECEPTION PASS STATE PARK 
BOWMAN BAY PIER DEMOLITION 

SUMMARY OF PAY ITEMS AND QUANTITIES - 3 

Contract amount accordingly.  The Contractor shall provide scale tickets from the disposal 
facility verifying the final amount of concrete debris removed. 

UP2 Reimbursement for Protected Species
Monitoring Suspension N/A Per Hour 

If during the course of Work any protected species should be identified inside the permit-
specified zone, the Marine Mammal Monitor may direct the Contractor to put in-water Work 
operations on standby. The Contractor’s in-water operations shall remain on standby until the 
zone is determined to be cleared and the Monitor provides the Contractor approval to resume 
the in-water Work. The Contractor shall not conduct any work that could potentially harm the 
protected species in the area during a standby.  Reimbursement for Protected Species 
Monitoring Suspension is defined as an event lasting more than 15 minutes which causes the 
in-water work to be halted and equipment placed on standby due to the presence of protected 
species. 

This unit price includes all labor and equipment delay costs directly associated with in-water 
operation standby periods due to the presence of protected species.  Twenty hours of 
Protected Species Monitoring Suspension are included in the Base Bid.  If the total duration 
of Protected Species Monitoring Suspension experienced on the project is more or less than 
20 hours, this unit price will be used in the change order process to increase or decrease the 
Contract amount accordingly. 

END OF SECTION 
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