
 
 
 

COMPETITIVE SOLICITATION  
REQUEST FOR BID PROPOSALS 

RFP 527-225 WA State Parks 75’ MV Thunderbird 2026 Repair 

BRIEF DESCRIPTION: The Washington State Parks and Recreation Commission (WSPRC) is 
seeking proposals from qualified firms to provide repair of the 75’ MV Thunderbird vessel.  
Substantial completion of this project must be completed by June 30, 2026 in order for vessel’s 
operational work to commence on July 15, 2026. See details within.     
 

Bids are due: March 10th, 2026, by 1:00 PM, PST. 
 

**********  ********** 
ELECTRONIC BID RESPONSES ONLY: Bid responses will only be accepted electronically via 
Email/Email Attachment to BidBox@parks.wa.gov. (PDF scan encouraged).  See Section 5.1 – 

Submission of Responses for expanded details. 
**********  ********** 

Procurement Coordinator: Colin McTague, contracts@parks.wa.gov   
  
Email Inquiries to: contracts@parks.wa.gov  

• See also (special communication instructions) §2.1, §2.3, §2.4. 
 
WA State’s Official Bid Notification System: Bidders are responsible for properly registering in the 
Washington’s Electronic Business Solutions (WEBS) system, https://fortress.wa.gov/ga/webs/ 
and downloading the solicitation document and all appendices and incorporated documents 
related to this solicitation.  WEBS Registration Information: 
 
https://des.wa.gov/services/contracting-purchasing/doing-business-state/webs-registration-search-tips. 

 
WEBS is the system of record for this competition. Alternatively, you can also access the bid 
documents for reference purposes at www.parks.wa.gov/contracts by clicking on the State 
Purchasing link. However, please note that the official channel for notifications and updates is 
through WEBS and any RFP addenda, amendments or Bidders’ questions-&-answers will only 
be provided to those bidders who have registered with WEBS. Failure to do so may result in a 
Bidder having incomplete, inaccurate, or otherwise inadequate information. 
 
It is each Bidder’ responsibility to fully read and understand all provisions of this RFP. If a Bidder 
does not fully understand any portion of this RFP, the Bidder should contact the Procurement 
Coordinator.  
 
It is the responsibility of each Bidder to carefully read, understand, and follow all of the 
instructions contained in this RFP and all amendments hereto. 

mailto:BidBox@parks.wa.gov
mailto:contracts@parks.wa.gov
mailto:contracts@parks.wa.gov
https://fortress.wa.gov/ga/webs/
https://des.wa.gov/services/contracting-purchasing/doing-business-state/webs-registration-search-tips
http://www.parks.wa.gov/contracts
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1 INFORMATION ABOUT THE PROCUREMENT 

This section describes the purpose of the competitive solicitation and provides information about 
this procurement, including the potential scope of the opportunity. 

1.1 ACQUISITION AUTHORITY 

In accordance with RCW Chapter 39.26, the objective of this Request for Proposals (RFP) 
is to procure the goods and/or services described herein. State agency purchases must 
follow a competitive solicitation process, ensuring that the contract is awarded to the lowest 
responsive and responsible bidder. 
This process ensures fairness, transparency, and accountability in procurement. By 
following these guidelines, we seek to obtain the best value for the state while maintaining 
the integrity of our procurement practices. All bidders must meet specified criteria and 
demonstrate their ability to fulfill contract requirements. The evaluation will consider both 
the price and the bidder’s ability to perform the contract effectively and efficiently. 

1.2 BACKGROUND 
ABOUT THE OBJECTIVE: The Washington State Parks and Recreation Commission 
(WSPRC) is seeking proposals from qualified firms to provide repair of the 75’ MV 
Thunderbird vessel.  The vessel is used by Washington State Parks and Recreation 
Commission (WSPRC or State Parks) for maintenance operations but may also play a 
safety and rescue role.   
 
As such, the work must occur while in a drydock facility.  The work must also be 
performed close to the vessel’s home water, within 100 nautical miles of Deception Pass 
State Park.  If the bidding party (Bidder) is not also a drydock facility capable of handling 
the anticipated work to be performed on the vessel, or cannot demonstrate the ability to 
haul the vessel, that bid may be found nonresponsive.  Further, while State Parks 
anticipates that some of the work will need to be subcontracted, but State Parks will likely 
form a contract with a Bidder that is essentially a bid-broker, meaning a party that is 
simply coordinating by contract, the shipyard and the trades.  It is State Parks expectation 
that the Bidder is carrying out a material and meaningful portion of the work. 
 
This work package details the scope of work to be completed during the 2026 Shipyard 
Period for the Washington State Parks & Recreation Commission’s Vessel M/V 
Thunderbird. Contractor shall furnish all material, labor, and equipment required for 
completion of the Work Packages except for material, labor, and equipment specifically 
stated as being furnished by the Owner and/or installed by another contractor. Material 
and equipment shall be commercial grade, suitable for marine service, and installed 
consistent with good marine practice for the Vessel’s present classification.  
 
These requirements are not intended to include every detail of construction and 
equipment and the omission of such will not relieve Contractor of its obligation to furnish, 
without extra cost, all items of the requirements and drawings which are implied or 
necessary to complete the Work Package.  
 
The Contractor will be required, without extra cost, to temporarily remove, reinstall, and 
ensure proper operation of the vessel’s equipment in order to complete elements of the 
Work Package. 
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The Technical Requirements are flexible in certain areas. The Owner and Contractor shall 
reach agreement to assure compatibility of design and construction methodology. 

 
Special Note On Travel Costs: None are authorized.  Any/all costs must be rolled into the 
costs the Bidder records in the Price/Rate Sheet in Appendix E (any/all tables). 
 
Proposals will be evaluated based upon factors that include but are not limited to: 
Qualifications, Capabilities, Experience, and Rate Schedules, Shipyard of sufficient size 
and References, collectively totaling to 100 points.  See Section 3 Responses – Required 
Content, and Scoring. 
CONTRACT TERM 
The contract term is anticipated to be from May 1st, 2026 to June 30th, 2026. Any extension 
shall be for the same terms and conditions as set forth in this Contract and is contingent 
upon funding availability and budget.  The Contract is subject to earlier termination. 
REQUIREMENTS 
Bidder must be registered to do business in the state of Washington (hold a Universal 
Business Identifier (UBI)). If awarded the contract, the successful bidder must obtain a UBI 
number within 24 hours to avoid being considered nonresponsive. 
 

1.3 WASHINGTON STATE PROCUREMENT PRIORITIES & PREFERENCES 
State Parks will apply the following Washington State procurement priorities and 
preferences to this Competitive Solicitation which, as set forth in Section 5.3, will impact the 
evaluation of bids for this Competitive Solicitation:  

• Washington Small Business and/or Certified Veteran-Owned Business: 10 points 
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2 DEADLINES, PREBID CONFERENCE, QUESTIONS AND PROCUREMENT SCHEDULE 

This section identifies important deadlines for this Competitive Solicitation, where to direct 
questions regarding the Competitive Solicitation, and the process for potential amendments or 
modifications to the Competitive Solicitation. 

2.1 COMMUNICATION REGARDING THIS COMPETITION 
All communication should be directed to the State Parks Contracts and Grants Program 
(CGP) via the Procurement Coordinator's email listed on the face page. Contacting other 
State Parks staff may result in disqualification. Only responses posted on WEBS are official; 
all other communications are unofficial and nonbinding. State Parks reserves the right to 
amend this solicitation. 

2.2 PREBID CONFERENCE 
M/V Thunderbird 2026 Shipyard Period: Optional Pre-bid  
Location is: 
Washington State Parks- Marine Crew Dock 
160 Cornet Bay Rd 
Oak Harbor, WA 98277 

Date: Tuesday, February 3rd, 2026 

Time: 10:00 AM 

ATTENDEES will be allowed to explore areas of the vessel to help gain a better 
understanding of the work and other costs drivers, however, the ATTENDEE 
understands and agrees that the ATTENDEE shall INDEMNIFY, hold harmless, and 
save harmless the Washington State Parks and Recreation Commission (WSPRC) 
and its employees and officers. 

2.3 QUESTION AND ANSWER PERIOD  
Bidders may ask questions at any time, but responses must be posted on WEBS before the 
bid’s due date to allow bidders to respond. The final day for questions to receive a formal 
response is in Section 2.5 – Procurement Schedule.  
Send questions to contracts@parks.wa.gov with the bid identification number and 
"Question" in the subject line (e.g., "RFP # Question"). Only responses posted on WEBS 
are official; all other communications are unofficial and nonbinding. 

2.4 COMPLAINT PERIOD  
Bidders should first address concerns during the Question-and-Answer period. If a 
complaint is necessary, refer to Section 2.5 – Procurement Schedule for the Complaints 
Period. Complaints outside this period will not be considered. Send complaints to 
contracts@parks.wa.gov with the bid identification number and "Complaint" in the subject 
line (e.g., "RFP # Complaint"). Failure to mark correctly may result in the complaint being 
missed. Responses will be posted on WEBS; only these responses are official. 
Bidders must follow these procedures for complaints to be considered. Complaints must be 
in writing, sent to the Procurement Coordinator before the deadline, to the specified email 
address, and with the correct subject line. The complaint must state its basis and propose 
a remedy 
Only complaints that fall into the categories below and stipulate an issue of fact shall be 
considered: 
• The solicitation unnecessarily restricts competition. 

mailto:contracts@parks.wa.gov
mailto:contracts@parks.wa.gov
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• The solicitation evaluation or scoring is unfair or flawed; or 
• The solicitation requirements are inadequate or insufficient to prepare a response. 

 
2.5 PROCUREMENT SCHEDULE 

Any stated time is Pacific Time Zone (local time).   

Activity Due Dates Time 

RSVP Prebid 
Conference 

01/30/2026 

See additional details in Section 2.2 – Prebid Conference. 

COB 

Prebid 
Conference 

2/03/2026  

See additional details in Section 2.2 – Prebid Conference 

10:00AM- 
11:00AM 

PST 

Question 
Period  

01/21/2026 – 02/20/2026 

See additional details in Section 2.3 – Question and Answer 
Period.  

NA 

Answer  

Period 

01/26/2026 – 02/24/2026, anticipated but may take longer.  All Answer 
Responses will be posted on WEBS.  See Section 2.3 – Question and 
Answer Period 

Complaint 
Period 

02/25/2026 – 03/02/2026 

See additional details in Section 2.4 – Complaint Period.  
Complaints received before or after the Complaint period will 
not be considered. 

NA 

Bidder’s 
Response – 
Deadline 

03/10/2026   

See also: Section 4 - Responses – Required Content, 
Format, and Scoring. See also Section 4.1 Checklist of 
Required Submittals 

1:00PM 

PST 

Oral 
Presentations 

The Oral Presentation criteria and instructions will be provided by email 
to the short-listed firms, if needed. (OPTIONAL) 

Announcement 
of Apparent 
Successful 
Bidder (ASB) 

After the Bid’s due date (deadline to submit bid responses) and following 
the evaluation, the state will Announce the Apparent Successful Bidder 
(ASB).  See additional details in Section 7.1 – Announcement of Apparent 
Successful Bidder. 

Debriefing of 
Bidders 

The Bidder wanting a Debrief must request a Debrief within three 
business days following the day of the Announcement of Apparent 
Successful Bidder (ASB). See additional details in Section 7.3 – 
Debriefing of Bidders 

Protest The DEBRIEFED Bidder wanting to submit a protest must submit a 
Protest within five business days following the day of the Debrief.  See 
additional details in Section 7.4 - Protests 
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3 SPECIAL TERMS 

This section outlines special terms for this Competitive Solicitation that bidders will need to review 
and adhere to in order to comply with the requirements. 

3.1 ADVANCED PAYMENT PROHIBITION 
Payment is based on provided goods and services only, following proper documentation and 
invoicing. No payment will be made for non-designated goods or services. Per Washington’s 
Constitution Article 8, Section 5, progress payments are allowed, but no payment will be 
made before work is completed, delivered, and accepted. This includes deposits and security 
deposits. 

3.2 BUSINESS STRUCTURE & EMPLOYEES (Compliance with Law) 
State Parks may require proof that your firm is legally licensed and compliant with all business 
and employee-related laws, including taxes, licenses, and employee insurance, during bid 
evaluation, contract execution, or the contract's duration. State Parks may contact any 
necessary entity to validate compliance. Additionally, they may require information verifying 
your business structure and employment status. Failure to provide timely information may 
result in bid rejection or contract termination. Non-compliance with laws and regulations may 
also lead to bid rejection or contract termination. Information is available from state agencies 
such as the Department of Revenue, Labor and Industries, Secretary of State, and 
Employment Security Department. 

3.3 THE RESULTING CONTRACT AND ITS TERMS AND CONDITIONS 
A sample contract is provided at the end of the competition document to help bidders 
understand State Parks’ typical terms and conditions. Any resulting contract will include these 
terms and conditions. Bidders should review the sample, assess the risks and rewards, and 
bid accordingly. Selected bidders (Apparent Successful Bidders or ASB) often try to negotiate 
terms, but such negotiations will likely not be entertained. Bidders should consider all risks 
when forming their bid response. 
Each Bidder’s submission of its Response confirms that Bidder’s consent to these terms and 
conditions. 
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4 RESPONSES - REQUIRED CONTENT, FORMAT, AND SCORING:    

This section describes the information required for the Competitive Solicitation and outlines how 
your bid will be scored. Additionally, bidders must review and adhere to the Competitive 
Solicitation requirements, including those detailed in the exhibits, which specify the information 
that must be provided for a bid to be considered responsive. 

4.1 CHECKLIST OF REQUIRED SUBMITTALS 
The following list in the table in this subsection identifies the content that must be included 
in each responsible submission (Bidder’s bid response).  Any response that does not 
contain all of these items may be rejected as non-responsive.  Each item is discussed in 
more depth in the sections following the Table. 
 
Table explained: The Table below identifies what Submittals the Bidder must provide to 
WSPRC in the Bidder’s Bid Response and also acts as a Checklist so that the Bidder 
does not forget to include required material in the Bid Response.  In some cases, the 
WSPRC has provided a form for this purpose but if no form is provided the Bidder must 
“self-author” a response to meet this Submittal condition.  The Table also states if the 
Submittal will be Scored by points or scored as Pass/Fail.  The Table also provides a 
nonexclusive courtesy Reference linking the Submittal to other areas of the document.  

 
General Evaluation Continuum: State Parks will use the following as general guidance 
and the specific criteria detailed in the Checklist (Matrix) and/or in Section 3 subsections 
in determining scores. 

 
General Evaluation Continuum 

Bidder 
demonstrates 
renowned 
experience 
and/or the 
least or no 
risk, and/or 
ideal fit for 
what is being 
sought by 
State Parks 
 
(most points) 

Bidder 
demonstrates 
considerable 
experience, 
and/or some 
minor risk, 
and/or a 
close but not 
ideal fit for 
what is being 
sought by 
State Parks. 

Bidder 
demonstrates 
solid 
experience, 
and/or mild 
risk, and/or 
fair fit for 
what is being 
sought by 
State Parks.  
 

Bidder 
demonstrates 
adequate 
experience, 
and/or 
medium risk, 
and/or 
mediocre fit 
for what is 
being sought 
by State 
Parks. 

Bidder 
demonstrates 
limited 
experience, 
and/or high 
risk, and/or 
poor fit for 
what is being 
sought by 
State Parks.  
 
 
(low points) 

Bidder 
demonstrates 
no 
experience, 
and/or grave 
risk, and/or a 
bad fit for 
what is being 
sought by 
State Parks 
 
 
(no points) 

 
 

# Submittal 

Scored or 
Pass/Fail Reference 

Within This 
Document 

(some, not all) 

Bidder Mark if 
Provided 

(failure to provide 
as instructed may 

result in bid 
rejection) 

1 
Certifications  
(form provided, must be 
signed) 

P/F Appendix A, 
Section 4.2  

2 Bidder Profile  
(form provided) P/F Appendix B, 

Section 4.3  
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3 Competition Amendments (if 
any) 

See 
amendment for 
details 

Section 8.3, 
Section 4.4  

4 
Qualifications and Capabilities 
(self-authored) 
 

Up to 30 points Appendix C, 
Section 4.5  

5 

Experience on Comparable 
Projects 
(self-authored) 
 

Up to 30 points 
Appendix D, 
Section 4.6  

6 Shipyard of sufficient size 
(self-authored) 

P/F Appendix E, 
Section 4.7  

6 
Rate Schedule 
(form provided) 
 

Up to 40 points 
for the Work 
Packages and 
the rest are 
based on 
reasonableness 

Appendix F, 
Section 4.8  

7 
References (fresh)  
(form provided) 
 

P/F Appendix G, 
Section 4.9  

8 Washington State Priorities 
and Preferences Up to 10 points Section 1.3 

Section 5.3  

4.2 (APPENDIX A) – CERTIFICATIONS, ASSURANCES, AND WAIVER 
A FORM is provided for this part of your bid response.  See (APPENDIX A  – 
CERTIFICATIONS, ASSURANCES, AND WAIVER. 
The Certifications must be executed as written in Appendix A. Failure to execute the 
Appendix in its official form will result in the Bidder’s Proposal being disqualified. 
Appendix A – Certifications is evaluated on a pass/fail basis.   
Must be signed with wet-ink signature (pen to paper).  DON’T type in a signature, write it 
out by hand. 
This Submittal will used for any and all Regions bid; only one is needed.   

4.3 (APPENDIX B) – BIDDER PROFILE 
A FORM is provided for this part of your bid response.  See (APPENDIX B – Bidder 
Profile.   
Bidder Profile provides general information concerning the Bidder and/or its corporate 
entity.  
It is important to fully read the Bidder Profile as there may be additional pages that the 
Bidder may have to self-author and attach depending on the Bidder’s response. 
Appendix B - Bidder Profile must be substantively completed and is evaluated on a 
pass/fail basis. 
This Submittal will used for any and all Regions bid; only one is needed. 
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4.4 COMPETITION AMENDMENTS (IF ANY) 
As explained in Section 8.3 – Amendments to the Competition, WSPRC may need to 
amend this competition.  Any competition amendment will be posted on WEBS under this 
competition number.   
Competition Amendments may be simply informational, extend the competition’s bid due 
date, add/delete/modify language of the competition document or an earlier-in-time 
competition amendment, it may fully revise and replace the competition document, or may 
be responses to Questions or Complaints, etc.  The competition amendment may need to 
be signed.  It may direct the Bidder to include other documents that are self-authored by 
the Bidder.   
It is important the Bidder follow the instructions stated in the competition amendment, 
failure to do so may result in bid disqualification and rejection.   
Depending on the instructions and directions, the result may be scored or pass/fail. 

4.5 (APPENDIX C) – QUALIFICATIONS AND CAPABILITIES (30 points possible) 
Bidder must submit a self-authored document titled “Qualifications and Capabilities”.  
Please use clear transitions between the segments described below. 
 
Bidder, please clearly segment and address the following: 
 

• Bidder must possess a WA State Unified Business Identifier (UBI) number (1 page 
total) 

o Include proof of UBI in your bid response. 
 SCORED PASS / FAIL. 

• Bidder’s understanding of the (3 pages total):  
o types of services proposed,  
o the firm’s ability to accomplish them,  
o and the ability to meet tight timeframes. 

• The firm’s resume focusing on Marine Vessel Structural Inspection, Maintenance, and 
Repair. (2 pages). 

• A resume for all proposed sub-Bidders (2 pages, maximum, per sub-Bidder). 

• A written statement of the firm’s qualifications which is responsive to the objective 
described herein (5 pages, maximum, including pictures). 

• OMWBE Certification – IF YOU ARE CERTIFIED BY THE WASHINGTON STATE, 
OFFICE OF MINORITY AND WOMEN’S BUSINESS: Include proof of certification 
issued by the Washington State Office of Minority and Women’s Business Enterprises 
if certified minority-owned firm and/or women-owned firm(s) will be participating on this 
project. (2 pages).  Certification IS Not required to receive an award. 

SCORING OF QUALIFICATIONS AND CAPABILITIES: 

This part of the bid response is scored up to 30 points.  Except that holding a WA State 
UBI is a pass/fail condition. 
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• Prospective Contractor has a proven track record of experience in delivering high 
quality products within subject category (Between 76% and 100%). 

• Prospective Contractor has solid experience within subject category but does not have 
a proven track record of delivering high quality products in all aspects of the subject 
category or the experience is not fully established (Between 51% and 75%). 

• Prospective Contractor has some experience within subject category or related subject 
but does not have a proven track record of delivering high quality products in that 
subject (Between 26% and 50%). 

• Prospective Contractor does not have demonstrated experience within the subject 
category, but appears to have personnel that could creatively and competently execute 
the work (Between 1% and 25%). 

• Prospective Contractor has neither demonstrated experience in the subject category or 
related subjects (0%). 

4.6 (APPENDIX D) – EXPERIENCE ON COMPARABLE PROJECTS (30 points possible) 
Bidder must submit a self-authored document titled “Experience on Comparable Projects”.  
Please use clear transitions between the segments described below. 
Bidder, please clearly segment and address the following: 
The Submittal self-authored response must contain information that will demonstrate to 
the evaluation committee the: 

• Include details regarding 10 years’ experience performing marine vessel structural 
inspection, maintenance, and repair (5 pages, maximum). 

SCORING OF QUALIFICATIONS AND CAPABILITIES: 

This part of the bid response is scored up to 30 points.  Except that holding a WA State 
UBI is a pass/fail condition. 

• Prospective Contractor has a proven track record of experience in delivering high 
quality products within subject category (Between 76% and 100%). 

• Prospective Contractor has solid experience within subject category but does not have 
a proven track record of delivering high quality products in all aspects of the subject 
category or the experience is not fully established (Between 51% and 75%). 

• Prospective Contractor has some experience within subject category or related subject 
but does not have a proven track record of delivering high quality products in that 
subject (Between 26% and 50%). 

• Prospective Contractor does not have demonstrated experience within the subject 
category, but appears to have personnel that could creatively and competently execute 
the work (Between 1% and 25%). 

4.7 (APPENDIX E) SHIPYARD OF SUFFICIENT SIZE 
 

Bidder, on Appendix E below or as a separate document, titled “Shipyard of Sufficient 
Size”.  Please limit your response to ONE page approximately. 
 
Bidder, please clearly segment and address the following: 
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• Explain how you/your firm’s meets the following: Bidder must: 
o Demonstrate facilities to haul the MV Thunderbird 
o Provide a description of how the vessel will be hauled and relaunched 
o Provide a list of in-house trade staff directly employed by bidder  
o Provide a list of trades staff bidder intends to sub-contract to sub-bidders 

This part of your bid response is scored pass / fail. 

4.8 (APPENDIX F) – PRICING AND RATE SCHEDULE (40 POINTS POSSIBLE) 
A FORM is provided for this part of your bid response.  See APPENDIX F – Price Sheet. 

• Appendix F – Price Sheet Table is segmented into two parts: 
 Appendix F - Table 1 – SPECIAL TERMS FOR BIDDER’S PRICING 
 Appendix F - Table 2 – BIDDER’S PRICING & RATE SHEET 

• Work Packages are evaluated against points. 

• All other pricing, such as Alternate Items and Unit Prices are evaluated 
as Pass / Fail.  WSPRC will evaluate for reasonableness, meaning 
what WSPRC knows about the market conditions, how the price 
compares to other bids. However, WSPRC reserves the right to 
exercise discretion and judgement when considering this portion of the 
Price & Rate sheet. 

• Failure to bid any/all lines may result in a bid rejection and 
disqualification. 

Price & Rate Schedule (40 points maximum) 

The responsive and responsible low Bidder will be based on the Rate Schedule TOTAL 
and will receive the full 40 possible points.  All other bidders will receive a proportional 
share of the points.  Line formula: (Low Bid / Bidder’s Bid X by the possible points).   
Example: Bidder A’s Rate Schedule TOTAL is $1,000.  Bidder B’s Rate Schedule TOTAL 
is $1,700.  Bidder A earns 40 points.  Bidder B earns 22.53 points 

• Bidder A: 1,000 / 1,000 = 1; 1 x 40 = 40 points 
• Bidder B: 1,000 / 1,700 = .5882; .5882 x 40 = 23.53 points 

 

4.9 (APPENDIX G) - REFERENCES 
A FORM is provided for this part of your bid response.  See (APPENDIX G – 
REFERENCES. 
Bidder this part of your bid response requires you to submit reference from other parties 
(do not use WA State Parks and Recreation Commission as a reference).   
Bidder must provide at least FIVE (5) Reference WITH FRESH ACTIVITY (approximately 
within  three (3) years of the competition’s posting date). 
Provide a minimum of five references for similar projects, with name and phone 
number.   
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The objective of references is to gage the Responsibility of the bidder.  WSPRC reserves 
the right and may contact your reference and may contact any person, business, agency, 
or database system that may have information on your skills, abilities, and customer 
service.   

  This part of the bid response is scored pass/fail.   



 
 

RFP 527-225 MV Thunderbird Refurbishing               Page 16 of 50 

5 RESPONSES – PREPARATION, SUBMISSION REQUIREMENTS AND PREFERENCES 

This section identifies how to prepare and submit your bid for this Competitive Solicitation. By 
responding to this Competitive Solicitation and submitting a bid, bidders acknowledge having read 
and understood the entire Competitive Solicitation and accept all information contained within this 
Competitive Solicitation. 

5.1 SUBMISSION OF RESPONSES 

Bids must be complete, legible, signed, and follow all instructions stated in the Competitive 
Solicitation (including the appendices, and exhibits).  Unless otherwise specified in writing 
by documents included with an electronic bid must be prepared in MS Word, MS Excel, or 
Adobe PDF.  Where required to do so, bidders may sign using either a physical or electronic 
signature. 
Bidder’s electronic bid must be emailed to the Procurement Coordinator at the following 
email address: BidBox@parks.wa.gov. The email subject line should include the bid 
identification number, "Bid," and your company name (e.g., "RFP # Bid ACME"). Ensure 
the email, including attachments, is less than 30MB. It's recommended to keep it under 
25MB. Zipped files are not accepted. All responses and any accompanying documentation 
become the property of State Parks and will not be returned. 
State Parks will send an automatic acknowledgment of bid receipt. This acknowledgment 
does not determine the bid’s responsiveness. If the bidder does not receive an 
acknowledgment within a reasonable time, it is the bidder's responsibility to contact State 
Parks for confirmation.   
VERIFICATION: Bidders are welcome to contact the State Parks Contracts and Grants 
Program team (CGP) to see if your bid response was received, however, this process works 
best if there’s enough time between the date and time submitted and the bid’s due date 
deadline. Send verification requests to: 

contracts@parks.wa.gov 
The email subject line should include the bid identification number, "Verification," and your 
company name (e.g., "RFP # Verification ACME") 
CAUTION: Submit your bid response early as a safeguard against any technological slow-
down or delays.  Bids received after the deadline for any reason, no matter the cause, 
regardless of responsibility, will be rejected. 

--- Late submissions will be considered non-responsive and may be rejected. --- 
5.2 RESPONSE LAYOUT REQUIREMENTS 

The Bidder’s bid response should be logically assembled so that the evaluators can easily 
understand what they are reading and relate what they are reading back to the competition 
document’s requirement.  Evaluators appreciate landmarks or references using the 
competition document’s section numbers and section titles.  One mistake that Bidders make 
is that they have a previously prepared statement or materials that don’t precisely relate to 
the competition document’s individual requirement (it wasn’t tailored or designed for the 
requirement), or that the previously prepared statement (or material) is supposed to relate 
to two or more requirements of the competition document.  That can be confusing and may 
result in a negative impact to the evaluation of the Bidder’s bid response. 
NOTE: If evaluators cannot easily identify the statement/material or cannot easily link it to 
the competition’s section reference, requirement, or question the statement/material may be 
misunderstood, disregarded, or may negatively impact the evaluation of the response.   

mailto:BidBox@parks.wa.gov
mailto:contracts@parks.wa.gov
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5.3 WASHINGTON STATE PROCUREMENT PRIORITIES & PREFERENCE 

The following Washington State procurement priorities and preferences apply to this 
Competitive Solicitation: 
WASHINGTON SMALL BUSINESSES AND/OR CERTIFIED VETERAN-OWNED 
BUSINESSES. In furtherance of Washington’s business inclusion goals State Parks 
will evaluate bids for best value and will provide a bid preference in the amount of 10 
points to any bidder who certifies. 

• WASHINGTON SMALL BUSINESS.  Bidder is a Washington Small Business as
defined in RCW 39.26.010.  To qualify as a Washington Small Business, Bidder must
meet three (3) requirements:
o Location.  Bidder’s principal office/place of business must be located in and

identified as being in the State of Washington.  A principal office or principal place
of business is a firm’s headquarters where business decisions are made and the
location for the firm’s books and records as well as the firm’s senior management
personnel.

o Size.  Bidder must be owned and operated independently from all other
businesses and qualify as one of the following:

• Bidder Qualifies as a Small Business – i.e.,

• Bidder has fifty (50) or fewer employees; or

• Bidder has an annual gross revenue of less than $7,000,000 as reported on
Bidder’s federal income tax return or its return filed with the Washington State
Department of Revenue over the previous three (3) consecutive years.

• Bidder Qualifies as a Mini business – i.e., Bidder has an annual gross
revenue of less than $3,000,000, but $1,000,000 or more, as reported on
Bidder’s federal income tax return or its return filed with the Washington State
Department of Revenue.

• Bidder Qualifies as a Microbusiness – i.e., Bidder has an annual gross
revenue of less than $1,000,000 as reported on Bidder’s federal income tax
return or its return filed with the Washington State Department of Revenue.

o WEBS Certification.  Bidder must have certified its Washington Small Business
status in Washington’s Electronic Business Solution (WEBS).

• CERTIFIED VETERAN-OWNED BUSINESS.  Bidder is a Certified Veteran-Owned
Business under RCW 43.60A.190.  To qualify as a Certified Veteran-Owned
Business, Bidder must meet four (4) requirements:
o 51% Ownership.  Bidder must be at least fifty-one percent (51%) owned and

controlled by:
(a) A veteran as defined as every person who at the time he or she seeks

certification has received a discharge with an honorable characterization or
received a discharge for medical reasons with an honorable record, where
applicable, and who has served in at least one of the capacities listed in RCW
41.04.007;

(b) A person who is in receipt of disability compensation or pension from the
department of veterans affairs; or
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(c) An active or reserve member in any branch of the armed forces of the United 
States, including the national guard, coast guard, and armed forces reserves. 

o Washington Incorporation/Location.  Bidder must be either an entity that is 
incorporated in the state of Washington as a Washington domestic corporation 
or, if not incorporated, an entity whose principal place of business is located 
within the State of Washington. 

o WEBS Certification.  Bidder must have certified its Veteran-Owned Business 
status in Washington’s Electronic Business Solution (WEBS). 

o WDVA Certification.  Bidder must have provided certification documentation to 
the Washington Department of Veterans’ Affairs WDVA) and be certified by 
WDVA and listed as such on WDVA’s website (WDVA – Veteran-Owned 
Businesses) 
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6 EVALUATION AND AWARD 

This section identifies how bids for this Competitive Solicitation will be evaluated. 

6.1 ORAL PRESENTATION (OPTIONAL) 

Oral presentations, if deemed necessary by State Parks, may be used to select the winning 
response. State Parks reserves the right, at its sole discretion, to invite the top-scoring firms 
from the written evaluation to participate in an oral presentation. The top-scoring firms will 
be contacted to schedule a date, time, and location for the presentation. All key personnel 
must participate in the oral presentation. The Procurement Coordinator will reach out to the 
bidder(s) to arrange a date and time and will provide further instructions. Any commitments 
made by the Contractor during the oral presentation will be considered binding. 
There will be a maximum of 100 points awarded based on bidder’s demonstration. All points 
will be cumulative. The oral presentation will determine the apparently successful bidder. 

6.2 ORAL PRESENTATIONS EVALUATION CRITERIA (OPTIONAL) 

Oral Presentation Evaluation Criteria Maximum Possible Point Total 

Organization:  
- Management Plan 

25 points 

Project Management: 
- Project Scheduling 

25 points 

Expertise 
- Understanding of this project 

25 Points 

Experience 
- Relevant Past Projects 

25 Points 

TOTAL: 100 Points 

Points for Oral Presentation will be determined according to the following guidelines, and 
weighted appropriately: 

Bidder 
demonstrates 
renowned 
experience (5 
points) 

Bidder 
demonstrates 
considerable 
experience (4 
points) 

Bidder 
demonstrates 
solid experience 
(3 points) 

Bidder 
demonstrates 
adequate 
experience (2 
points) 

Bidder 
demonstrates 
limited 
experience (1 
points) 

Bidder 
demonstrates 
no 
experience (0 
points) 

6.3 BID RESPONSIVENESS 

All Responses received by the stated deadline will first be reviewed by the Procurement 
Coordinator to ensure that the Responses appear to contain the information required in this 
competition document. Only Bid Responses that meet the requirements will be forwarded 
for further substantive review. Any Response that does not appear to contain all of the 
required information or any Bidder who does not meet the mandatory qualifications will be 
rejected as non-responsive and will be removed from further evaluation. However, the 
Procurement Coordinator has the right to waive minor informalities, and/or seek clarification 
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if confused provided that neither alters the content of the Response. A bidder’s failure to 
provide requested clarification within five (5) business days may result in disqualification. 
State Parks reserves the right to: (1) Waive any informality (State Parks reserves the right 
to determine the actual level of Bidders’ compliance with the requirements specified in this 
competition and to waive informalities in a bid). An informality is an immaterial variation from 
the exact requirements of the competition, having no effect or merely a minor or negligible 
effect on quality, quantity, or delivery of the supplies or performance of the services being 
procured.; (2) Reject any or all bids, or portions thereof; (3) Cancel the Competitive 
Solicitation and may re-solicit bids; and/or (4) Negotiate with the lowest responsive and 
responsible Bidder(s) (or Bidder with the most points) to determine if such bid can be 
improved. If, after a reasonable period of time, State Parks, in its sole judgement, cannot 
reach agreement on acceptable Contract terms with such bidder, State Parks may suspend 
negotiations and undertake negotiations with the next highest scored responsive, 
responsible bidder as determined by the evaluations. 

6.4 BIDDER RESPONSIBILITY ANALYSIS 

For responsive bids, State Parks must determine whether the bidder is a ‘responsible 
bidder.’ In determining bidder responsibility, State Parks must consider the following 
statutory elements:  

a) The bidder’s ability, capacity, and skill to perform the contract or provide the service 
required; 

b) The bidder’s character, integrity, reputation, judgment, experience, and efficiency; 
c) Whether the bidder can perform the contract within the time specified; 
d) The bidder’s performance quality pertaining to previous contracts or services; 
e) The bidder’s compliance with laws relating to the contract or services; 
f) Whether, within the three-year period immediately preceding the date of the 

Competitive Solicitation, the bidder has been determined by a final and binding 
citation and notice of assessment issued by the Washington State Department of 
Labor and Industries or through a civil judgment entered by a court of limited or 
general jurisdiction to have willfully violated, as defined in RCW 49.48.082, any 
provision of chapter 49.46, 49.48, or 49.52 RCW; and 

g) Such other information as may be secured having a bearing on the decision to award 
the Contract. 

See RCW 39.26.160(2)(a)-(g). In addition, State Parks may consider the following: 

• Best Value Criteria: 
a) Whether the bid satisfies the needs of the state as specified in the solicitation 

documents; 
b) Whether the bid encourages diverse contractor participation; 
c) Whether the bid provides competitive pricing, economies, and efficiencies; 
d) Whether the bid considers human health and environmental impacts; 
e) Whether the bid appropriately weighs cost and noncost considerations; and 
f) Life-cycle cost. 

See RCW 39.26.160(3)(a)-(f). 
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• Financial Information: State Parks may request financial statements, credit ratings, 
references, record of past performance, clarification of bidder’s offer, on-site 
inspection of bidder's or subcontractor's facilities, or other information as necessary 
to determine bidder’s capacity to perform and the enforceability of bidder’s 
contractual commitments. Failure to respond to these requests may result in a bid 
being rejected as non-responsive. 

• References: State Parks reserves the right to use references to confirm satisfactory 
customer service, performance, satisfaction with service/product, knowledge of 
products/service/industry and timeliness. Any negative or unsatisfactory reference 
can be reason for rejecting a bidder as non-responsible. 

6.5 REJECTED BIDS/BIDDERS & REJECTION NOTIFICATION & REJECTION 
RESPONSE 
This Rejection Response process is not governed by Washington’s Administrative 
Procedures Act (APA), RCW 34.05, nor does it confer any additional rights above and 
beyond what the Bidder already enjoys as a taxpayer. The purpose of this process is to 
allow State Parks to correct evaluation process errors and problems before a contract is 
executed. 
State Parks will perform a preliminary evaluation which is largely procedural.  See Section 
6.8.1 - Preliminary Evaluation (Procedural) and all of this section’s subparts. 
If State Parks determines that a bid or Bidder must be rejected under 6.5 and/or subparts, 
State Parks will send a rejection notification to the email address provided by the Bidder in 
the Bidder’s Profile form (Appendix B). State Parks bears no responsibility for any issue or 
technological issue preventing actual receipt of the notification to the rejected Bidder. 
Two Business-day Response Period: The Bidder may refute the rejection.  The rejected 
Bidder must respond to the rejection within two (2) business-days following the day of 
rejection notification.   

• The Bidder’s Rejection Response must be sent to contracts@parks.wa.gov. 

• Subject line must include the bid’s identification number and “Rejection”. See the first 
page or footer for the bid’s identification number. (e.g., "RFP # Rejection")  

• The Bidder must explain how and why State Parks erred in rejecting the Bidder’s bid 
under Section 6.7.1 - Preliminary Evaluation (Procedural). 

State Parks will consider the rejected Bidder’s response, and if in State Parks’ opinion, it 
determines error on our part, the bid will be moved forward to further evaluation. If State 
Parks determines it did not err, the bid will not be moved forward for evaluation.   
The process detailed in this section does not supersede or displace the DEBRIEF process 
or PROTEST process.  A Bidder may after the Announcement of Apparent Successful 
Bidder is announced, request a Debrief, and a Debrief is a prerequisite for a Protest.  See 
Section 7.3 – Debriefing of Bidders and Section 7.4 – Protests for expanded details about 
the process and what State Parks will recognize as legitimate. 

6.6 GENERAL EVALUATION PROVISIONS 

The evaluation process is designed to award a contract to the Bidder with the best value 
based on the selected evaluation criteria.   
Evaluations of subjective material will likely be conducted by the customer program requiring 
the goods/services or an evaluation team. State Parks has sole discretion over the selection 

mailto:contracts@parks.wa.gov
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of evaluators and will make such selections based on each potential evaluator’s availability, 
knowledge, skills, and experience with the subject matter. Evaluator(s) will independently 
grade and score or consensus score the Bidder’s material based on their own independent 
judgment, and in accordance with the format noted herein for each respective requirement. 
Evaluator(s) will only evaluate the material contained in the Responses and will not 
incorporate outside material into their determinations. The evaluator(s) has sole discretion 
over his or her final scores. 
Bidders should take every precaution to assure that all answers are clear, complete, and 
directly responsive to each specific requirement.   

6.7 EVALUATION OF COMPLETION BY DATE 
State Parks reserves the right to require that the Apparent Successful Bidder (ASB) provide 
within three (3) business days after request, satisfactory evidence of ability to have the 
services performed and completed by: not used.  Failure to provide satisfactory evidence 
may be grounds for submittal rejection.  

6.8 EVALUATION STEPS 
6.8.1 Preliminary Evaluation (Procedural) 

a) Did the bid response arrive by the due date (deadline) to the proper location? Pass/Fail. 
b) Did the Bidder, on behalf of the Bidder’s Firm, appear to bind the company to the 

commitment of the competition (manifestation of assent)?  Pass/Fail.  Acceptable 
manifestations of assent may include: 

• Is the bid signed by an individual (a person and NOT a group or team) electronic, 
with a wet-ink signature albeit provided as a PDF scan, photo, or other similar 
visual copy representation? 

c) Did the Bidder appear to provide and complete the information requested?  Pass/Fail. 
d) Does the Bidder appear to accept the State Parks terms and conditions without 

reservation?  Pass/Fail. 
e) Does the Bidder, under penalty of perjury, certify it is not a Wage violator (see Certification 

- Wage Theft Prevention)? Pass/Fail. 
f) Does the Bidder, under penalty of perjury, certify it supports worker’s rights (see 

Certification - Supporting Workers’ Rights)?  Pass/Fail. 
g) If submittals were required, were the submittals provided and do they appear to be 

complete so that the bid could be compared to other conforming bids?  Pass/Fail. 
h) If any bid is rejected at this stage, send a Rejection Letter to the Bidder’s email address 

provided by the Bidder in Appendix B – Bidder’s Profile.  See also Section 6.5 – Rejected 
Bids/Bidders & Rejection Notification & Rejection Response.  Allow the Rejection process 
to run its course and then for all remaining responsive bids, advance the bid(s) to Section 
6.8.2 – Substantive Evaluation: Phase 1. 

6.8.2 Substantive Evaluation: Phase 1 

a) Preferences and penalties: Preferences and penalties that are required by law, rule, or 
competition document will be applied to bid pricing. Preference reduces the Bidder’s 
stated price by the amount of the preference and is an advantage to the Bidder. A penalty 
increases the Bidder’s stated price by the amount of the penalty and is a disadvantage to 
the Bidder. Preferences and penalties are applied to the pricing for evaluation purposes 
only but are not applied for purchasing purposes if awarded the contract. 
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• Determine Reciprocity under RCW 39.26.271, WAC 200-300-075,  DES Reciprocity 
Map (list).  Determine the business address from which the bid was submitted.  Check 
the DES Reciprocity Map (list) to determine, for evaluation purposes only, if the bid’s 
pricing must be increased or rejected. 

• Determine Polychlorinated Biphenyls (PCB)    
b) If submittals were required, were the submittals provided and were they materially 

complete so that the material aspects of the bid response can be compared to other 
conforming bids?  Pass/Fail.  If a points methodology is being used instead of a pass/fail 
methodology, then determine the points. 

c) Determine the low bid; use subtotal value.  If a points methodology is being used instead 
of low bid methodology, then determine the points. 

d) References: If not waived by State Parks, do the references reflect good customer service 
and good product quality, and no meaningful apprehension from using this Firm in the 
future?  Pass /Fail.  If a points methodology is being used instead of a pass/fail 
methodology, waiver is not allowed, State Parks must determine the points. 

e) Responsibility of the Bidder: In determining the responsibility of the Bidder, State Parks 
may also consider: RCW 39.26.160 Bid awards—Considerations—Requirements and 
criteria to be set forth—Negotiations—Use of enterprise vendor registration and bid 
notification system.  If considered then Pass/Fail. 

f) Upon determining the lowest priced responsive and responsible Bidder (or responsive and 
responsible Bidder with the most points), perform the Announcement of ASB UNLESS the 
Substantive Evaluation: PHASE 2 (optional) is used. 

6.8.3 Substantive Evaluation: Phase 2 (Optional) 

a) Following PHASE 1 if State Parks so chooses the lowest priced responsive and 
responsible Bidder (or responsive and responsible Bidder with the most points) may be 
required to appear in some form and/or present additional materials to validate to the State 
Parks that the services or items offered meets the State Parks’ needs and meets all other 
competition terms & conditions. If State Parks requests materials it deems necessary to 
validate the services or item offered, the materials must be provided within five (5) 
business days or face possible elimination. The Bidder WILL NOT be allowed to materially 
change its bid response and the examination will be limited to the validation of the item 
and/or services offered.  If State Parks in its sole discretion determines that the Bidder’s 
bid does not meet the State Parks needs and/or other competition terms & conditions, the 
Bidder’s bid response will be rejected and the next lowest responsive and responsible (or 
responsive and responsible Bidder with the most points) bid response may be considered.  
This process may repeat itself until an Apparent Successful Bidder (ASB) is determined 
or the competition is cancelled.   

b) Upon determining the lowest priced responsive and responsible Bidder (or responsive and 
responsible Bidder with the most points), perform the Announcement of ASB. 

6.9 SELECTION OF APPARENT SUCCESSFUL BIDDER 

Note: The Bidder meeting all responsive criteria and having the lowest costs (or, highest 
final cumulative score) will be selected as the Apparent Successful Bidder (ASB).   
State Parks will notify the Apparent Successful Bidder, and the non-successful Bidders, via 
email to the address provided in the Bidder’s Profile – Appendix B - Primary Contact Person 
for Questions/Contract Negotiations. 

  

https://app.leg.wa.gov/RCW/default.aspx?cite=39.26&full=true#39.26.271
https://apps.leg.wa.gov/wac/default.aspx?cite=200-300-075
https://www.naspo.org/reciprocity1
https://www.naspo.org/reciprocity1
https://app.leg.wa.gov/RCW/default.aspx?cite=39.26.160
https://app.leg.wa.gov/RCW/default.aspx?cite=39.26.160
https://app.leg.wa.gov/RCW/default.aspx?cite=39.26.160
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7 ANNOUNCEMENT OF ASB, PUBLIC DISCLOSURE, DEBRIEF, AND PROTESTS  

This section provides information about the announcement of the apparent successful bidder, 
public disclosure, and details the applicable requirements for complaints, debriefs, and protests. 

7.1 ANNOUNCEMENT OF APPARENT SUCCESSFUL BIDDER (ASB) 

Following the bid evaluation, State Parks will announce to all bidders the Apparent 
Successful Bidder (ASB) via email to the address provided in the Bidder’s Profile - Appendix 
B. The Announcement of ASB starts a clock, and it is the bidder's responsibility to provide 
a working email. State Parks accepts no responsibility for the bidder’s actual receipt of the 
Announcement of ASB. 
The Announcement of Apparent Successful Bidder means State Parks currently believes 
the ASB is the lowest cost responsive and responsible bidder (or the bidder with the most 
points), but it is not a guarantee of a contract, State Parks Purchase Order, or purchase. 
State Parks reserves the right to reevaluate the ASB’s bid to confirm it is as responsive, 
responsible, and successful as initially thought. ASBs should not commit funds, resources, 
or effort before receiving an executed contract and/or State Parks Purchase Order. Any 
premature action taken before contract execution is at the bidder's own risk and may result 
in no contract being executed if it causes disruption for State Parks. 
Following the announcement of the ASB, bidders may request a debrief conference. The 
bidder will have a short period to request the debrief conference, which is a mandatory 
prerequisite for any bidder desiring to protest the award. 

7.2 PROCUREMENT RECORDS DISCLOSURE  

Procurement records for this competition cannot be released or viewed until after the 
Announcement of Apparent Successful Bidder (ASB); see Section 7.1 – Announcement of 
Apparent Successful Bidder. A Bidder may request copies of the competition records, 
including the solicitation and evaluation documents, or may inspect the competition records.  
State Parks has a Public Records Officer and webpage for this purpose. If you’d like copies 
of these records, please click on the link(s) below for agency instructions.   

• Public Records Request Info 

• Public Records Center 
When completing your request, it is helpful to identify it clearly to avoid delays. The email 
subject line should include the bid identification number and project name (e.g., "RFP # 
Procurement Name") 

7.3 DEBRIEFING OF BIDDERS 

Following the Announcement of Apparent Successful Bidder, an unsuccessful bidder may 
request a debriefing conference. The request for a debriefing conference must be received 
by the Procurement Coordinator within three (3) business days following the day of the 
Announcement of Apparent Successful Bidder. State Parks will then schedule a debriefing 
conference to review the bidder’s bid (not other bids). 

7.3.1 How To Request A Debrief Conference 

Requests for debriefs should be addressed to the Procurement Coordinator via email to 
contracts@parks.wa.gov. The email’s subject line must include the competition’s number 
and the word “Debrief.” (e.g., "RFP # Debrief") Failure to mark the email as instructed may 
result in the debrief being overlooked or misunderstood. 

mailto:%E2%80%A2%09public.disclosure@parks.wa.gov
https://parks.wa.gov/about/contact-us/public-records-requests
https://stateofwa-my.sharepoint.com/personal/manuel_iglesias_parks_wa_gov/Documents/Desktop/0-%20New%20RFx%20Documents/Washington%20State%20Parks%20and%20Recreation%20_%20Public%20Records%20Center.html
mailto:contracts@parks.wa.gov
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7.3.2 Debrief Meeting, Discussion, And Delay 

Discussion will be limited to critiquing the requesting bidder’s response. Comparisons with 
other responses or evaluations will not be allowed. Debriefing conferences, scheduled for a 
maximum of 30 minutes, may be conducted in person, via teleconference, or by phone. 
State Parks intends to hold all debriefings within a few days of the Announcement of 
Apparent Successful Bidder. The requesting bidder must have a representative available if 
they are unavailable. Bidders not available for the scheduled debriefing forgo their 
opportunity for debriefing and filing a protest (see section titled Protests). 

7.3.3 Debrief Is A Prerequisite For Protest 

A Debriefing Conference is a prerequisite to Protesting the Competition. 
7.4 PROTEST 

7.4.1 General: 

This protest process is not governed by Washington’s Administrative Procedures Act (APA), 
RCW 34.05, and does not confer any additional rights beyond those the bidder already has 
as a taxpayer. The purpose of this process is to allow State Parks to correct evaluation 
process errors and problems before a contract is executed. 
Only a bidder who has participated in a debriefing conference may file a protest regarding 
this competition. The bidder must strictly adhere to the protest process outlined herein; 
failure to do so may result in a summary determination that the protest is without merit, 
without an opportunity to cure. 

7.4.2 Form And Content 

All protests must: 

• Be in writing.   

• The protest must state and clearly articulate the grounds for the protest (see Section 
7.4.3 – Content Limitations and 7.4.5 – Grounds Which May Be Protested) with specific 
facts and complete statements of the action(s) being protested.   

• A description of the relief or corrective action being requested should also be included.   

• All protests shall be addressed to the Procurement Coordinator. 
7.4.3 Content Limitations 

State Parks does not currently mandate any page limitation.  However, the protest must be 
clearly articulated, succinct, organized, logical, and professional.   
State Parks will summarily reject protests that:  

• fail to state and clearly articulate at least one of the three GROUNDS provided in Section 
7.4.5 – Grounds Which May Be Protested; 

• contain rants, attacks, and/or disparaging or abusive remarks;  

• include multiple attachments or references to material (document dumping, document 
overload); OR,  

• appear to require the reader to weigh through voluminous amounts of material to verify 
the argument being made or piece together voluminous amounts of material to decipher 
the argument being made.  
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7.4.4 Submission Of Protests 

All protests must be submitted within five (5) business days after the day of the debriefing 
conference. Bidders must send all protests to contracts@parks.wa.gov. The email’s subject 
line must include the competition’s number and the word “Protest.” (e.g., "RFP # Protest") 
Failure to mark the email as instructed may result in the protest being overlooked or 
misunderstood and not considered. Include the name of the protesting bidder, mailing 
address, phone number, and the name of the individual responsible for the submission of 
the protest. 

7.4.5 Grounds Which May Be Protested 

• Conflict of Interest on the part of State Parks staff. 

• Errors in computing the score. 

• Non-compliance with procedures described in the procurement document. 
Protests will be rejected as without merit if they do not clearly and convincingly meet one of 
the GROUNDS above and/or seems to address issues such as:  

• An evaluator’s professional judgment on the quality of a response, or  

• State Parks’ assessment of its own and/or other agencies’ needs or requirements, or, 

• Issues, concerns, or requests for changes that could have been addressed during the 
Question-and-Answer Period, Complaint Period, or by a bidder rejected under Section 
6.4.1 but failed to use the Rejection Response period timely. 

7.4.6 Manager Assignment And Review 

Upon receipt of a protest that meets the requirements described herein, a protest review will 
be held by State Parks. State Parks will assign a Manager who was not involved in the 
procurement.  The Manager is responsible for reviewing and investigating the Bidder’s 
written protest and may meet with agency staff or the agency program that was involved in 
the competition.  The Manager may consider the record and all reasonably available facts 
and will issue a protest determination in writing within fifteen (15) business days from receipt 
of the protest.  If additional time is needed, the Manager will notify the protesting party of 
the need for additional time within 15 business days from receipt of the protest. 
If the protest affects another Bidder, State Parks may share the protest with them and invite 
their input. 
Standard of Review: The Bidder must clearly and convincingly demonstrate that State Parks 
erred. 

7.4.7 Protest Determinations And Findings 

The Manager’s protest determination may: 

• Find the protest lacking in merit and reject the protest; 

• Find only technical or harmless errors in State Parks’ acquisition process and determine 
State Parks to be in substantial compliance and reject the protest; OR 

• Find merit in the protest and provide State Parks options which may include: 
o Correcting the errors and re-evaluating all responses; 
o Canceling the competition and possibly for a new competition to take place; OR 
o Making other findings and determining other courses of action as appropriate. 

mailto:contracts@parks.wa.gov
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If State Parks rejects the protest, State Parks will enter into a contract with the Apparent 
Successful Bidder no sooner than two business days after issuance of the protest 
determination by email to the protesting party at the email address indicated on the party’s 
bid documents. For the purposes of timing, the date the protest determination is sent to the 
protesting party shall not count.  

7.4.8 Agency Decision is final 

The Manager’s protest determination constitutes the agency’s final decision regarding the 
protest.  If the protesting party disagrees with the protest determination, the Bidder may 
seek judicial relief in the Washington Superior Court for Thurston County within 2 business 
days of the issuance of the protest determination.  
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8 ADDITIONAL GENERAL PROVISIONS FOR ALL BIDDERS 

This section provides additional information regarding doing business with the State of 
Washington, including State Parks’ efforts to enable Washington’s small, diverse, and veteran-
owned businesses to compete for and participate in state procurements for goods/services. 

8.1 ANNOUNCEMENT AND SPECIAL INFORMATION 

By responding to this competition document, a Bidder acknowledges they have read and 
understand the entire competition and accepts all information contained within the 
competition document without modification. 

8.2 CONTRACTING WITH CURRENT OR FORMER STATE EMPLOYEES 

Specific restrictions apply to contracting with current or former state employees pursuant to 
chapter 42.52 of the Revised Code of Washington (RCW). Those restrictions also apply to 
any Bidder submitting a Response under this competition who has hired a former state 
employee. Bidders should familiarize themselves with the requirements prior to submitting a 
Response that includes current or former state employees. 

8.3 AMENDMENTS TO THE COMPETITION 

State Parks reserves the right to revise this competition. All changes will be made by written 
competition amendments posted on WEBS and will become part of the competition. In case 
of conflicts, the most recent document controls. Amendments will consider the overall 
timeline, and State Parks will determine if extensions are needed. Bidders may only rely on 
the competition and amendments posted on WEBS. Any other communication, verbal or 
written, is nonbinding on State Parks. 

8.4 RESPONSIVENESS OF BIDDER’S RESPONSE 

Each bidder is notified that failure to comply with any part of the solicitation may result in their 
response being rejected as non-responsive. Rejected responses will not be further 
evaluated. State Parks will not be liable for any errors or omissions in the bidder’s response. 
Bidders cannot alter their response after the submission deadline. 
It is the bidder’s responsibility to read, understand, and follow all instructions in the 
competition documents and any amendments. If a bidder does not fully understand any 
requirement, they should submit an inquiry to the Procurement Coordinator (see Section 2.3 
– Questions and Answer Period). Failure to comply with any solicitation requirement may 
result in the response being rejected as non-responsive. State Parks reserves the right to 
waive any minor irregularity in a response but is not required to do so. 

8.5 CLARITY AND CLARIFICATIONS  

State Parks will make the sole determination of clarity and completeness of the Responses. 
No Response may be altered or amended after the submission deadline; however, State 
Parks reserves the right to contact a Bidder for clarification of responsive contents if 
necessary. NOTE: This clarification process is only used to clarify information that was 
contained within the Response; it is not a means of providing or incorporating new information 
that was otherwise not initially included. Evaluators have no obligation to seek or request 
clarification; they may evaluate the response as provided. 

8.6 COST OF RESPONSE PREPARATION 

State Parks will not reimburse Bidders for any costs associated with preparing or presenting 
a Response to this competition.  
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State Parks will not be liable for any costs incurred by the Bidder in preparation or 
presentation of a responsive Response to this competition.   
State Parks will not pay for any costs accrued prior to a mutually executed contract resulting 
from this competition.   

8.7 OWNERSHIP OF RESPONSES 

All Responses and materials submitted in response to this competition document become 
the property of State Parks. State Parks has the right to use information or adaptations of 
information that is presented in a response. 

8.8 FINAL SELECTION & NO OBLIGATION  

State Parks reserves the right, at its sole discretion, to reject all responses without penalty 
and not to issue a contract as a result of this solicitation. State Parks further reserves the 
right to cancel or reissue this competition prior to execution of a contract, if it is in the best 
interest of State Parks to do so, as determined by State Parks in its sole discretion. 

8.9 INCORPORATION OF RESPONSE IN CONTRACT 

The Bidder’s response, including all promises, warranties, commitments, and 
representations made in the successful Response, are binding and shall be incorporated by 
reference into State Parks’ contract with the Bidder. 

8.10 STATEWIDE VENDOR PAYMENT REGISTRATION  

Bidders are urged to be registered in the Statewide Vendor Payment system, prior to 
submitting a request for payment under this Contract. The Washington State Office of 
Financial Management (OFM) maintains a central Bidder registration file for Washington 
State agencies to process Bidder payments.   
To obtain registration materials go to the Statewide/Vendor Payee Services website at 
https://ofm.wa.gov/it-systems/statewide-vendorpayee-services . The registration form has 
two parts. Part 1 is the information required to meet the above registration conditions. Part 2 
allows State Parks (and other state agencies) to pay invoices electronically with direct 
deposit. This is the most efficient method of payment, and vendors are encouraged to sign 
up. 

8.11 WEBS REGISTRATION  

Individuals and firms interested in state contracting opportunities with the awarding agency 
or any state agency should register for competitive solicitation notices at the Washington 
Electronic Business Solution (WEBS) WEBS Registration.  Note:  There is no cost to register 
on WEBS. 

8.12 POLYCHLORINATED BIPHENYLS (PCBS) NOTICE  

Polychlorinated biphenyls, commonly known as PCBs, have adverse effects on human 
health and the environment.  Accordingly, the State of Washington, through its procurements 
of goods/services, is trying to minimize the purchase of products with PCBS and to incentivize 
its contractual vendors to sell products and products-in-packaging without PCBs. 

8.13 SMALL AND DIVERSE BUSINESS  

State Parks, in accordance with Washington law, encourage small and diverse businesses 
to compete for and participate in state procurements as contractors and as subcontractors 
to awarded bidders. See, e.g., RCW 39.19 (OMWBE certified businesses); RCW 43.60A.200 
(WDVA certified veteran-owned businesses); and RCW 39.26.005 (Washington small 
businesses). In support of the state’s economic goals and to support a diverse supplier pool, 

https://ofm.wa.gov/it-systems/statewide-vendorpayee-services
https://www.des.wa.gov/sell/how-work-state
https://app.leg.wa.gov/RCW/default.aspx?cite=39.19
https://app.leg.wa.gov/RCW/default.aspx?cite=43.60A.200
https://app.leg.wa.gov/RCW/default.aspx?cite=39.26.005
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State Parks has established the following voluntary numerical goals for State Parks’ 
Competitive Solicitations: 

• Ten percent (10%) Minority-Owned Businesses certified by the Washington State 
Office of Minority and Women’s Business Enterprises (OMWBE); 

• Six percent (6%) Women-Owned Businesses certified by the Washington State 
Office of Minority and Women’s Business Enterprises (OMWBE); 

• Five percent (5%) Veteran-Owned Businesses certified by the Washington State 
Department of Veterans Affairs (WDVA); and 

• Twenty-Five percent (25%) Washington Small Businesses, five percent (5%) of 
which are microbusinesses or mini businesses as defined in RCW 39.26.010(16) 
and (17). 

Achievement of these goals is encouraged whether directly or through subcontractors.  

• OMWBE CERTIFICATION. Bidders may contact the Washington State Office of Minority 
and Women’s Business Enterprises (OMWBE) regarding information on Minority-Owned 
and Women-Owned certified firms, state and federal certification programs, or to become 
certified. OMWBE can be reached by telephone, 866-208-1064, or through their website 
at OMWBE. OMWBE-Certified firms may provide their certification information on 
Appendix B – Bidder’s Profile.  

• WDVA CERTIFICATION. Bidders may contact the Washington State Department of 
Veterans’ Affairs (WDVA) for information regarding Certified Veteran-Owned businesses 
or to become a Certified Veteran-Owned Business. The WDVA can be reached by 
telephone, (360) 725-2169, or through their website at WDVA. The qualification 
requirements to be a Certified Veteran-Owned Business are set forth in 5.3 Washington 
State Procurement Priorities & Preference. 

• WASHINGTON SMALL BUSINESSES. Bidders may contact State Parks about small and 
diverse business inclusion and qualification as a Washington Small Business. If you 
qualify as a Washington Small Business, identify yourself as such in WEBS. Call WEBS 
Customer Service at 360-902-7400. The qualification requirements to self-certify as a 
Washington Small Business are set forth in 5.3 Washington State Procurement Priorities 
& Preference. 

8.14 ACCESS EQUITY CONTRACT REPORTING  

Bidders who are awarded a Contract (i.e., Contractor) pursuant to this Competitive 
Solicitation and who utilize subcontractors to perform such Contract must, as a condition 
of Contract award, register and report, as Contractor, through Access Equity, Washington’s 
secure online business diversity vendor management system (B2GNow), which is managed 
by Washington’s Office of Minority and Women’s Business Enterprises (OMWBE).  
Accordingly, please note: 

• Regardless of whether Contractor previously has registered with B2GNow for any 
public entity, Contractor must verify that Access Equity has current information. 

• During the Contract term, Contractor shall report monthly through Access Equity any 
payments to subcontractors pertaining to the Contract.  Such reporting shall include 
total payment in dollars made to subcontractors, payment dates, and any additional 
information required to verify payment to subcontractors. 

• Subcontractors must utilize Access Equity to verify such payment information as 
reported by Contractor. 
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• Information regarding Access Equity is available at OMWBE’s website: 
https://omwbe.wa.gov/. Online training for Access Equity is available through 
OMWBE. 

8.15 PUBLIC DISCLOSURE & WAIVER OF PROPRIETARY INFORMATION 

• See Section 7.2 Public Records Disclosure.   

• See Appendix A – Bidder’s Certification, Assurances, and Waiver, at subsection S - 
Bidder’s Waiver And Release of Information, Public Disclosure is Authorized and Not 
Restricted. 

8.16 CIVIL RIGHTS COMPLIANCE 

The Director of State Parks, in accordance with the provisions of Title VI of the Civil Rights 
Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby 
notifies all Bidders will be afforded full opportunity to submit bids in response to this invitation 
and will not be discriminated against on the grounds of the owner’s race, color, national origin, 
sex, age, disability, income-level, or LEP in consideration for an award. State Parks will also 
affirmatively ensure that any contract entered into pursuant to this solicitation will require full 
incorporation of these rights in relation to all employees, personnel, and agents of the Bidder. 

https://omwbe.wa.gov/
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9 APPENDICES AND EXHIBITS  

All Appendices noted below must be included as part of the Bidder’s Response  
• Appendix A (Section 9.1): Bidder’s Certifications, Assurances, and Waiver (sign and return 

all pages)  

• Appendix B (Section 9.2): Bidder’s Profile (return all pages) 

• Appendix C (Section 9.3): Qualifications & Capabilities (self-author and return) 

• Appendix D (Section 9.4): Experience & Business Plan (self-author and return) 

• Appendix E (Section 9.5): Shipyard Of Sufficient Size (self-author and return) 

• Appendix F (Section 9.6): Price & Rate Schedule (complete and return all pages) 

• Appendix G (Section 9.7) References (return all pages)  

• Appendix H – Diverse Business Inclusion Plan - Subcontractors (Section 9.8) (return all 
pages) 

 
EXHIBITS 
• Exhibit A (Section 9.9): Sample Contract & General Contract Terms And Conditions 

• Exhibit B (Attached): General Shipyard Specification 

• Exhibit C (Attached): Shipyard Supplemental Conditions 

• Exhibit D: (Attached): Technical Specifications 
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9.1 (APPENDIX A) – BIDDER’S CERTIFICATIONS, ASSURANCES, AND WAIVER 
 
Bidder, through the duly authorized undersigned, makes this certification as a required element 
of submitting a responsive bid.  Bidder certifies, to the best of its knowledge and belief that the 
following are true, complete, correct, and made in good faith: 
 
a) I/My Firm make the following certifications and assurances as a required element of the 

proposal (bid response) to which it is attached, understanding that the truthfulness of the facts 
affirmed here and the continuing compliance with these requirements are conditions 
precedent to the award or continuation of the related contract(s): 

b) Bidder certifies that Bidder has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of free competitive 
bidding in connection with this Competitive Solicitation.  Bidder further certifies that Bidder’s 
bid prices have been arrived at independently, without engaging in collusion, bid rigging, or 
any other illegal activity, and without for the purpose of restricting competition any 
consultation, communication, or agreement with any other bidder or competitor relating to (a) 
those prices, (b) the intention to submit a bid, or (c) the methods or factors used to calculate 
the prices offered.  Bidder further certifies that Bidder has not been and will not knowingly 
disclose its bid prices, directly or indirectly, to any other bidder or competitor before award of 
a Contract, unless otherwise required by law.  Bidder further certifies that Bidder has made 
no attempt and shall not make any attempt to induce any other person or firm to submit or not 
to submit a bid for the purpose of restricting competition.  Bidder, however, freely may join 
with other persons or organizations for the purpose of presenting a joint bid.  Whether done 
directly or indirectly, communicating bid information with other bidders, collusion, or anti-
competitive actions among bidders are prohibited.  If there is evidence of such communication, 
collusion, or anti-competitive activities among bidders, State Parks reserves the right to 
disqualify such bidders 

c) I/we declare that all answers and statements made in the proposal are true and correct. 
d) The prices and/or cost data have been determined independently, without consultation, 

communication, or agreement with others for the purpose of restricting competition.  However, 
I/we may freely join with other persons or organizations for the purpose of presenting a single 
proposal. 

e) The attached proposal is a firm offer for a period of 90 days following receipt, and it may be 
accepted by Washington State Parks and Recreation Commission (State Parks) without 
further negotiation (except where obviously required by lack of certainty in key terms) at any 
time within the 90-day period. 

f) In preparing this proposal, I/My Firm have not been assisted by any current or former 
employee of the state of Washington whose duties relate (or did relate) to this proposal or 
prospective contract, and who was assisting in other than his or her official, public capacity. 

g) I/My Firm understand that State Parks will not reimburse me/my Firm for any costs incurred 
in the preparation of this proposal.  All proposals become the property of State Parks, and 
I/My Firm claim no proprietary right to the ideas, writings, items, or samples. 

h) Unless otherwise required by law, the prices and/or cost data that have been submitted have 
not been knowingly disclosed by the Bidder and will not knowingly be disclosed by him/her 
prior to opening, directly or indirectly to any other Proposer or to any competitor. 

i) I/My Firm agree that submission of the attached proposal constitutes acceptance of the 
solicitation contents and the attached sample contract and general terms and conditions (if 
any), and any other instructions, Terms & Conditions, AND competition amendments to the 
same.  Further:   
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1. Alterations to State Parks Documents: I/My Firm understand and agree that I/My Firm 
shall not and has not altered or deviated from the original competition and any follow-on 
competition amendments and if my/my Firm’s bid response received by State Parks 
materially alters or deviates from the competition or competition amendments (if any) then 
the bid response may be disqualified.  Whether the alteration is noticed or not noticed by 
State Parks, any resulting contract (including any type of order placement) SHALL 
continue with the altered portions or deviations being ignored in favor of the State Parks 
official language (original competition and any follow-on competition amendments) as 
posted on the Washington Electronic Business Solutions (WEBS) which acts as the 
system of record for this competition.  The awarded Contractor understands, agrees, and 
accepts this provision and SHALL hold harmless and save harmless the State Parks. 

2. Unrequested Supplemental Materials in Bidders Bid Response: I/My Firm understands 
and agrees that I/My Firm shall not and has not supplemented my/my Firm’s Bid Response 
with unrequested materials.  Whether the unrequested material is noticed or not noticed 
by State Parks, any resulting contract (including any type of order placement) SHALL 
continue with the unrequested material being ignored in favor of the State Parks official 
language.  The awarded Contractor understands, agrees, and accepts this provision and 
SHALL hold harmless and save harmless the State Parks. 

j) No attempt has been made or will be made by the Bidder to induce any other person or firm 
to submit or not to submit a proposal for the purpose of restricting competition. 

k) I/My Firm grant State Parks the right to contact references, systems, sources, and others, who 
may have pertinent information regarding the Bidder’s prior experience and ability to perform 
the services contemplated in this procurement. 

l) If any staff member(s) who will perform work on this contract has retired from the State of 
Washington under the provisions of the 2008 Early Retirement Factors legislation, his/her 
name(s) is noted on a separately attached page.   

m) Bidder (including Bidder’s officers) certifies Bidder has not, within the three (3) year period 
preceding the date of this Competitive Solicitation, been convicted or had a civil judgment 
rendered against Bidder for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a governmental contract; violation of any federal 
or state antitrust statute; or commission of embezzlement, theft, forgery, bribery, falsification 
or destruction of records, making false statements, or receiving stolen property.  Bidder further 
certifies that it is not presently indicted or otherwise criminally or civilly charged by a 
governmental entity with commission of any of the offenses enumerated in this paragraph. 

n) Bidder certifies Compliance with Statutory Nondiscrimination Clauses for State Contracts.  
During the term of an awarded Contract, Bidder, including any subcontractor, shall not 
discriminate on the bases enumerated at RCW 49.60.530(3).  Bidder, including any 
subcontractor, also shall give written notice of this nondiscrimination requirement to any labor 
organizations with which Bidder, or subcontractor, has a collective bargaining or other 
agreement.  In addition, Bidder, including any subcontractor, shall cooperate with any 
Washington state agency investigation regarding any allegation that Bidder, including any 
subcontractor, engaged in prohibited discrimination set forth in RCW 49.60.530(3). 

o) Bidder complies with all applicable requirements regarding civil rights.  Such requirements 
prohibit discrimination against individuals based on their status as protected veterans or 
individuals with disabilities, and prohibit discrimination against all individuals based on their 
race, color, religion, sex, sexual orientation, gender identity, or national origin. 

p) Bidder certifies No Termination For Default or Cause.  Bidder has not, within the three (3) year 
period preceding the date of this Competitive Solicitation, had one (1) or more federal, state, 
or local governmental contracts terminated for cause or default. 
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q) Bidder certifies, Taxes Paid.  Except as validly contested, Bidder is not delinquent and has 
paid or has arranged for payment of all taxes due to the State of Washington and has filed all 
required returns and reports as applicable. 

r) Bidder certifies, Financially Solvent. Bidder is financially stable and solvent, has adequate 
cash reserves to meet all financial obligations, has not commenced bankruptcy proceedings 
voluntarily or otherwise, and is not subject to any judgments, liens, or encumbrances of any 
kind affecting title to any Goods or Services that are the subject of this Competitive Solicitation. 

s) Bidder’s Waiver And Release of Information, Public Disclosure is Authorized and Not 
Restricted: 
I/My Firm grants to the State of Washington and the Washington State Parks and Recreation 
Commission a full and complete release of information of my/my Firm’s bid response and 
other documents or information pertaining to the same and if also awarded the contract then 
to the contract and any documents or information involving or pertaining to the contract.  
Markings of “confidential”, “proprietary” or similar term are unintentional and SHALL be 
ignored.  Further, these materials or bid response may be publicly disclosed with no advanced 
notice to the Bidder/Contractor (me/my Firm).  The Bidder/awarded Contractor (me/my Firm) 
understands, agrees, and accepts this provision and SHALL hold harmless and save 
harmless the State of Washington and State Parks. 

t) Certification - Wage Theft Prevention: 
Prior to awarding a contract, agencies are required to determine that a Bidder is a ‘responsible 
Bidder.’  See RCW 39.26.160(2) & (4).  Pursuant to legislative enactment in 2017, the 
responsible Bidder criteria include a Bidder/contractor certification that the Bidder/contractor 
has not willfully violated Washington’s wage laws.  See Chap. 258, 2017 Laws (enacting SSB 
5301). 

I/My Firm certifies under penalty of perjury under the laws of the state of Washington the 
following is true and correct: No Wage Violations.  This Firm has NOT been determined by a 
final and binding citation and notice of assessment issued by the Washington Department of 
Labor and Industries or through civil judgement entered by a court of limited or general 
jurisdiction to have willfully violated, as defined in RCW 49.48.082. any provision of RCW 
chapters 49.45, 49.48., or 49.52 within the three (3) prior years to the date of this competition’s 
date of issue. 

u) Certification - Supporting Workers’ Rights: 
Pursuant to the Washington State Governor’s Executive Order 18-03 (dated June 12, 2018), 
the Washington State Parks and Recreation Commission is seeking to contract with qualified 
entities and business owners who certify that their employees are not, as a condition of 
employment, subject to mandatory individual arbitration clauses and class or collective action 
waivers. 
I/My Firm certifies under penalty of perjury under the laws of the state of Washington the 
following is true and correct: No Mandatory Individual Arbitration Clauses and Class or 
Collective Action Waivers for Employees.  This firm does NOT require its employees, as a 
condition of employment, to sign or agree to mandatory individual arbitration clauses or class 
or collective action waivers.   

v) ELECTRONIC SUBMISSION OF DOCUMENTS ARE LEGALLY BINDING: 
Washington State recently enacted law allowing for electronic alternatives to pen-to-paper 
wet-ink signature on hardcopy documents, meaning if State Parks agrees to alternatives other 
than wet-ink signature (pen-to-paper) on hardcopy documents, these alternatives may be 
accepted by State Parks and are legally binding.  See RCW 1.80.    
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For purposes of this competition document State Parks is accepting a PDF scan (or similar 
representation) of the Bidder’s wet-ink signature in the signature space below.  For clarity: 
Print out the competition document(s), review it, include any other required document, 
complete where necessary, sign where you need to sign with a pen onto the paper, when you 
believe your bid response is ready to be submitted to State Parks, scan it as a PDF file and 
attach the file to your business email and send it to State Parks. For expanded details see 
Section 5.1 – Submission of Responses. 
I/My Firm certifies under penalty of perjury under the laws of the state of Washington that 
submission of my/my Firm’s bid response and accompanying copy of my signature is legally 
binding on me/my firm, and that the State Parks may rely upon its authenticity.     
I, acting as my Firm’s authorized representative declare on behalf of me/my firm under penalty 
of perjury under the laws of the State of Washington forgoing Certification and Assurances 
and Waiver is true and correct. 
 

 
BIDDER NAME: 

 
_____________________________________________________ 
Print Name of Bidder – Print full legal entity name of the firm submitting the Bid If 
Bidder is a sole proprietor, print the full legal name of the individual who is the Bidder 
submitting the Bid 

  

 
By: ______________________________ 
 Signature of Bidder’s authorized person 
 

 
___________________________________ 
Print Name of person making certifications for Bidder 
 

 
Title: ______________________________ 
 Title of person signing certificate 
 

 
Place: ________________________________ 
 Print city and state where signed 

 
Date: ____________________________ 
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9.2 (APPENDIX B) – BIDDER PROFILE 
 
Bidder must provide all requested information in the space provided next to each numbered section below.   
 

Many of the questions require information if you answer “yes”.  Please provide your response in the space 
provided unless otherwise directed to submit on a separate page (note: the spaces provided can expand 
to allow for more text to be typed in if necessary).  If you are directed to provide answers on a separate 
page, please identify the question and corresponding number that you are responding to, and attach that 
document to this Appendix B. 
 
COMPANY INFORMATION:  

(a) 

Firm Legal Name*  
Street Address**  

Mailing Address  
City, State, ZIP  

 

Bidder Organization Type: 
Check appropriate box 

Corporation: ☐Domestic ☐Foreign 

Limited Liability Company 
(LLC): ☐Domestic ☐Foreign 

Partnership: ☐Domestic ☐Foreign 

Sole Proprietorship: ☐ 

* Note:  A sole proprietorship is an unincorporated business owned and run by an individual 
with no distinction between the business and the owner.  It is not a legal entity.  It simply 
refers to a person who owns the business and is personally responsible for its debts and who 
pays personal income taxes on profits earned from the business.  If you are a bidder who 
operates a business on your own, you automatically are a sole proprietor unless you have 
adopted a business structure (e.g., corporation, LLC, partnership). 

*Legal Name:  Many companies use a “Doing Business As” name or a nickname in their daily business.  However, the State 
requires the legal name of your company as it is legally registered in the State of Washington or the state in which your company 
was registered.  This should include the type of entity – Inc., LLC, LP, etc. 
** RECIPROCITY: For purposes of RCW 39.26.271 (Reciprocity) the Bidder’s physical address will be used.  Bidder MUST 
provide a physical address for his place of business. A post office box IS NOT a physical address. 
 

(b) 
DBA (if any)  
Telephone Number(s) 
Area Code:  Number:  Extension:  
Area Code:  Number:  Extension:  

 

(c) 
A list identifying which parties of the organization have the authority to sign contracts/ 
amendments on behalf of the Bidder’s entity. 
 

 

(d) 

Names, addresses, e-mail addresses and telephone numbers of the sole proprietor, partners, 
or principal officers as appropriate to the organization 
Name & Title:  
Address:  
Email Address:  
Telephone Number  
Area Code:  Number:  Extension:  

 

https://app.leg.wa.gov/RCW/default.aspx?cite=39.26&full=true#39.26.271
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(e) 

Primary Contact Person for Questions/Contract Negotiations, including address if different 
than above 
Name & Title:  
Address:  
Email Address***:  
Telephone Number for Contact Person 
Area Code:  Number:  Extension:  

*** Email Address: The email address provided by the Bidder in subsection (e) will be used for officially contacting the Bidder 
for purposes of the competition.  If the email address is left blank, then the email address provided in subsection (d) will be used.   
 
(f) WA State UBI  

 
(g) Statewide Vendor Number (SWV)  

Bidder is urged to be registered with the Washington State Office of Financial Management as a statewide vendor.  
If no current SWV number, affirm that your organization will obtain a SWV number within ten (10) days of 
executing contract. YES    NO 
 
(h) Federal Tax Identification Number  

 

Is your firm certified as a minority or woman owned 
business with the Washington State Office of Minority 
& Women’s Business Enterprises (OMWBE)? 

Yes      No  

If yes, provide Bidder’s MWBE certification no.:  
____________ 

Is your firm a self-certified Washington State Small 
Business? 
Note:  See 5.3 for criteria to qualify as a Washington 
State Small Business. 
Note:  Regardless of size, a qualifying business must 
be owned and operated independently from all other 
businesses.  In regard to size, the gross revenue 
thresholds, as reported on Bidder’s tax returns, are as 
follows: 
 Microbusiness:  Annual gross revenue of less 

than one million dollars. 
 Mini business:  Annual gross revenue of more 

than one million dollars, but less than three 
million dollars. 

 Small Business:  Annual gross revenue of less 
than seven million dollars over each of the three 
prior consecutive years. 

Yes      No  

If yes, provide the location for Bidder’s principal 
place of business: 
___________________________ 
Street Address 
___________________________ 
City, State, Zip Code 

If yes, what is your business size (based on annual 
gross revenue)?  

Microbusiness  

Mini business  

Small Business  

Is your firm certified as a Veteran-Owned Business 
with the Washington State Department of Veteran 
Affairs? 
Note:  See 5.3 for criteria to qualify as a Certified 
Veteran-Owned Business. 

Yes      No  

If yes, provide Bidder’s WDVA certification no.:  
_____________ 
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9.3  (APPENDIX C) – QUALIFICATIONS & CAPABILITIES (MUST BE LEGIBLE) 

Placeholder and reminder for your self-authored document (submittal) 

This part of the bid response is scored up to 30 points.  Except that holding a WA State 
UBI is a pass/fail condition. 
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9.4  (APPENDIX D) – EXPERIENCE & COMPARABLE PROJECTS (MUST BE LEGIBLE) 

Placeholder and reminder for your self-authored document (submittal) 

This part of the bid response is scored up to 30 points.   
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9.5 (APPENDIX E) – SHIPYARD OF SUFFICIENT SIZE 

Placeholder and reminder for your self-authored document (submittal) 

This part of the bid response is scored PASS / FAIL.   
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9.6 (APPENDIX F) – PRICING & RATE SCHEDULE (MUST BE LEGIBLE) 
 

Appendix F - Table 1 
– SPECIAL TERMS FOR BIDDER’S PRICING & RATE SCHEDULE 

1. All Costs Rolled-in: See also Section 4.8 (Appendix F) – Rate Schedule. 
A. All costs rolled in.  Sales tax or other taxes or surcharges, if any, will be the 

responsibility of the awarded Bidder to remit to its taxing authority from the 
dollars received from the hourly rate charged to WSPRC.  The Hourly Rate 
displayed below must account for any tax implications.  WSPRC WILL NOT 
pay above and beyond the LUMP SUM or other values displayed in the 
Bidder’s Pricing & Rate Schedule, such as the Alternative Items or the Unit 
Prices. 

B. Travel and Expenses: Must be rolled into the pricing displayed in the Pricing & 
Rate Schedule. 

2. No Advanced Payment: With few exceptions, WSPRC may not make a payment in 
advance for goods or services in accordance with RCW 43.88.160. WA State 
Government can only make payments after delivery and acceptance of the item or 
service, and only upon proper invoice. 

3. FIRM OFFER PERIOD: The Bidder understands and accepts that it is making and 
will honor a Firm Offer period of 90 days following the bid’s due date, and the 
Bidder’s bid response may be accepted for award by WSPRC without further 
negotiation at any time within the 90-day period. 

 
 

Appendix F - Table 2 
– BIDDER’S PRICING & RATE SCHEDULE (expressed in line-item format) 

WORK PACKAGES 
Work Package (WP) Bid Items will be evaluated using points.  Each LUMP SUM will be 
summed to form a total.  The responsive and responsible bid that has the least costs will be 
awarded all of the costs points and other higher bids will be awarded a pro rata share.  Failure 
to bid a line item below increases the risk that this part of your bid scores a fail and disqualifies 
your bid response. 

# WORK PACKAGES 
 

LUMP SUM 
COST 

WP1 

DRYDOCK & REFLOAT VESSEL 
 
See specific items in Technical Specifications. Major items of work 
include:  
 
Drydock the Vessel and prepare to accomplish Work Packages 
requiring Vessel to be out of the water.  

 

WP2 SURFACE PREPARATION 
  

https://www.google.com/url?sa=t&rct=j&q=&esrc=s&source=web&cd=3&cad=rja&uact=8&ved=2ahUKEwju3Myv5-DnAhVoGDQIHekEBbIQFjACegQICBAC&url=https%3A%2F%2Fapp.leg.wa.gov%2Frcw%2Fdefault.aspx%3Fcite%3D43.88.160&usg=AOvVaw3t4irmxC5uEtFLtKP4kiY7
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See specific items in Technical Specifications. Major items of work 
include:  
 
Prepare damaged steel surfaces for inspection, potential steel renewal, 
and recoating. All surface preparation shall be completed as specified 
in MV Thunderbird 2026 Shipyard Period: Shipyard Specification, 
section 631 

 

WP3 

STRUCTURE RENEWAL 
 
See specific items in Technical Specifications. Major items of work 
include:  

 
Following preparation and cleaning of damaged steel surfaces, and 
upon the results of Owner-initiated thickness gauging, the Contractor 
will crop and replace steel where excessive wastage has occurred. 
These locations include portions of engine room hull plating, railings, 
deck fittings, door flanges, and engine exhaust stack. Additional found 
work may result in additional renewal needs to be paid at Unit Pricing 
rates. 

 

WP4 

COATING APPLICATION 
 
See specific items in Technical Specifications. Major items of work 
include:  
 
Following completion of required surface preparation and structure 
renewal, bare steel and aluminum surfaces shall be recoated with 
paint per MV Thunderbird 2026 Shipyard Period: Shipyard 
Specification, section 631.  

 

 
 
// 
 
// 
 
// 
 
// 
 
// 
 
// 
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Appendix F - Table 2 
– BIDDER’S PRICING & RATE SCHEDULE (expressed in line-item format) 

UP1 STEEL RENEWAL 
Unit Price (UP) Bid Items will be evaluated as pass/fail.  These are not calculated for purposes 
of the Price Points, only the work Packages (WP) are evaluated by points.  Failure to bid a line 
item below increases the risk that this part of your bid scores a fail and disqualifies your bid 
response. 
Unit 
Price Description Est. Quan. Unit Price 

per 100 sq ft. 

UP1 STEEL RENEWAL 0 Sq. FT.  

UP1 

For renewal beyond the work specified in Work Package 3 included in the Base Bid 
price, the Contractor shall provide a separate price to cut out and replace steel (including 
all surface preparation) in any interior space. The lot price shall include structural 
fairness and alignment inspections and quality assurance checks of structural 
fabrications. The lot price does not include removing and reinstalling interferences in 
way of this lot item, such as: electrical fixtures and cabling, plumbing fixtures, piping, 
surface preparation, painting, ventilation, insulation, and ceilings/joiner work. Quantity 
adjustments shall be prorated on a per-100 square-foot basis. 

 
 

Appendix F - Table 2 
– BIDDER’S PRICING & RATE SCHEDULE (expressed in line-item format) 

UP2 PIPING AND PIPE INSTALLATION 
Unit Price (UP) Bid Items will be evaluated as pass/fail.  These are not calculated for purposes 
of the Price Points, only the work Packages (WP) are evaluated by points.  Failure to bid a line 
item below increases the risk that this part of your bid scores a fail and disqualifies your bid 
response. 
The Contractor shall provide a separate price to renew and insulate, with non-ACM materials, 
piping not covered in the baseline scope of work. 

 
The Contractor shall provide a separate price to renew piping for each of the following 
nominal pipe sizes, and materials including the cost of the pipe unions/fittings, hangers, and 
fit-up, but excluding the cost of valves and valve mating flanges/fittings for each of the 
following nominal pipe sizes. Quantity adjustments shall be prorated on a per-25 lineal-foot 
basis. 
 
Item No. Pipe Size Schedule Material # Fittings Price per 25 lineal feet 
UP2.1 <2” 40 Steel 4  
UP2.2 4” 40 Steel 2  
UP2.3 6” 40 Steel 2  
UP2.4 <2” 80 Steel 4  
UP2.5 4” 80 Steel 2  
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// 

Appendix F - Table 2 
– BIDDER’S RATE SCHEDULE (expressed in line-item format) 
UP3 MOORAGE AND TEMPORARY SERVICES 
Unit Price (UP) Bid Items will be evaluated as pass/fail.  These are not calculated for purposes 
of the Price Points, only the work Packages (WP) are evaluated by points.  Failure to bid a line 
item below increases the risk that this part of your bid scores a fail and disqualifies your bid 
response. 
UP3 Description COST PER DAY 

UP3 The Contractor shall provide a per-day cost for the 
vessel to moor at the Contractor’s facility.  

 
 

Appendix F - Table 2 
– BIDDER’S PRICING & RATE SCHEDULE (expressed in line-item format) 
UP4 ADDITIONAL LAY-DAY ON THE DRYDOCK 
Unit Price (UP) Bid Items will be evaluated as pass/fail.  These are not calculated for purposes 
of the Price Points, only the work Packages (WP) are evaluated by points.  Failure to bid a line 
item below increases the risk that this part of your bid scores a fail and disqualifies your bid 
response. 
UP4 Description COST PER DAY 

UP4 

The Contractor shall provide a per-day cost of each 
additional lay-day on the drydock, should additional 
work delay the undocking. This cost shall include all 
services provided to the vessel, e.g. water, electrical, 
security. 

 

 
 

UP2.6 6” 80 Steel 2  
UP2.7 <2” 40 Stainless Steel 4  
UP2.8 4 40 Stainless Steel 2  
UP2.9 6 40 Stainless Steel 2  
 
The Contractor shall provide a separate price to provide and install fibrous glass thermal pipe 
insulation, lining, and adhesive for each of the following nominal pipe sizes: less than 2"; 2" 
and up to 4"; 4" and up to 6". Quantity adjustments shall be prorated on a per-25 lineal-foot 
basis. 
Item No. Pipe Insulation Size Price per 25 lineal feet 
UP2.10 <2”  
UP2.11 2”-<4”  
UP2.12 4”-6”  
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END  OF THE PRICE AND RATE SCHEDULE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix F - Table 2 
– BIDDER’S PRICING & RATE SCHEDULE (expressed in line-item format) 

UP5 GENERAL SERVICES 
Unit Price (UP) Bid Items will be evaluated as pass/fail.  These are not calculated for purposes 
of the Price Points, only the work Packages (WP) are evaluated by points.  Failure to bid a line 
item below increases the risk that this part of your bid scores a fail and disqualifies your bid 
response.  
The contractor shall provide per-hour labor costs for general services, broken down by trade, 
including but not limited to the following trades and services, the costs should include straight 
time, overtime, holidays, or other rates. 
Item No. Classification Per hour cost 
UP5.1 Steelwork  
UP5.2 Welding  
UP5.3 Pipefitting  
UP5.4 Electrical  
UP5.5 Painting  
UP5.6 Joinery  
UP5.7 Rigging  
UP5.8 Marine Chemist  
UP5.9 Firewatch  
UP5.10 Other:  
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9.7 (APPENDIX G) - REFERENCES (must be legible) 
 
In the Table below the Bidder shall provide five (5) references from customers or businesses, for which 
the Bidder has provided similar goods and services, and that the Reference can speak to the quality of 
the Bidder’s goods and Bidder’s customer service. The WSPRC reserves the right to request additional 
references and independently contact anyone that may have knowledge of the Bidder’s Firm.  Bidder’s 
grant of its Release of Information also authorizes WSPRC to firms/parties other than those listed below. 
Company &  
Name of Person 

Phone &  
Email 

(EXAMPLE) 
Anything LLC 
John Smith 

(EXAMPLE) 
360.555.5555 
john.smith@haha.com 

 
 
 

 

 
 
 

 

 
 
 

 

 
 
 

 

 
 
 

 

 
 

mailto:john.smith@haha.com
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9.8  (APPENDIX H) – DIVERSITY BUSINESS INCLUSION PLAN - SUBCONTRACTORS 
 

DIVERSE BUSINESS INCLUSION PLAN – SUBCONTRACTORS FOR BIDDERS WHO PLAN TO UTILIZE 
SUBCONTRACTORS TO PERFORM THE CONTRACT, IF AWARDED 

 
Contractor Name:  ___________________________________________________________________ 
 
For the purposes of this form, Washington State-certified diverse businesses are defined as follows: 

• Minority Business Enterprise (MBE), Women’s Business Enterprise (WBE), or combination of the two. Certified 
by the Office of Minority and Women’s Business Enterprises (OMWBE): http://omwbe.wa.gov/  

• Veteran-owned Business.  Certified by the Department of Veteran’s Affairs (DVA): http://dva.wa.gov/  
• Small Business (includes Mini and Micro businesses).  Certified through the Washington Electronic Business 

Solution (WEBS): https://fortress.wa.gov/ga/webs/home.html  

Anticipated Certified Diverse Business Participation Goals 
Subcontracting means direct performance of commercially useful work through subcontracting as part of the 
proposed project team.  Of the total contract work, what are the diverse business participation goals proposed for 
subcontracting on your team?  Please only include the above-listed Washington State certification types in your 
“Consultant-defined Anticipated Percent of Contract Amount (Goals)” estimate.  Zero percent (0%) is not a goal. 
 

Anticipated Certified Diverse Business 
Participation Goals Washington State Goals 

Consultant-defined 
Anticipated Percent of 

Contract Amount (Goals) 
Minority-owned business (MBE) 10% % 
Women-owned business (WBE) 6% % 
Veteran-owned business (DVA) 5% % 
Small business 5% % 

 
Subcontracting Team 
List the names of the diverse businesses you anticipate using on this project.  Generally describe the work you 
expect the diverse business to perform and identify the percent of total contract value intended for each diverse 
business.  Please include the above-listed Washington State certification types.  If necessary, add more rows 
below. 
 

Name of Diverse 
Business 

Specify Diverse Business 
Certification (circle one 

or more) 

Describe Trade or 
Task 

Anticipated 
Percent of 

Contract Amount 
 MBE, WBE, DVA, Small  % 
 MBE, WBE, DVA, Small  % 
 MBE, WBE, DVA, Small  % 
 MBE, WBE, DVA, Small  % 
 MBE, WBE, DVA, Small  % 

 
Describe bidder’s plan to meet or exceed bidder’s voluntary diverse business inclusion plan – subcontractors’ 
goals, including outreach. 
 
 
 
 
 
 
 

http://omwbe.wa.gov/
http://dva.wa.gov/
https://fortress.wa.gov/ga/webs/home.html
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Diverse Expert:  
Identify the person within your team to manage your diverse inclusion responsibilities. 
 
Diverse Expert Name: ____________________________________________________________________ 
 
Diverse Expert Contact Information: _________________________________________________________ 
 
Diverse Expert Firm (if another firm is managing participation): _____________________________________ 
 
Past Performance 
Please select five (5) of your projects with Washington State-certified diverse business participation (MBE, WBE, 
DVA, and/or Small/Mini/Micro) and list them below for the last five (5) years.  If you do not have any projects that 
tracked or reported diverse business participation, you may leave this section blank.  In that case, please attach 
an additional sheet with explanation. 
 
You may have projects with diverse business participation for an organization or entity that required different 
diverse business categories (including self-certification).  If so, please attach a sheet with the same column data 
and information but include percentages for the categories that were tracked during the project.   
    

Contract 
Name 

Contracting Agency 
or Entity 

Contract 
Amount Year Percent of Contract Amount 

  $  

Minority-owned business:           % 
Women-owned business:           % 
Veteran-owned business:           % 
Small/mini/micro business:         % 

Contract 
Name 

Contracting Agency 
or Entity 

Contract 
Amount Year Percent of Contract Amount 

  $  

Minority-owned business:           % 
Women-owned business:           % 
Veteran-owned business:           % 
Small/mini/micro business:         % 

Contract 
Name 

Contracting Agency 
or Entity 

Contract 
Amount Year Percent of Contract Amount 

  $  

Minority-owned business:           % 
Women-owned business:           % 
Veteran-owned business:           % 
Small/mini/micro business:         % 

Contract 
Name 

Contracting Agency 
or Entity 

Contract 
Amount Year Percent of Contract Amount 

  $  

Minority-owned business:           % 
Women-owned business:           % 
Veteran-owned business:           % 
Small/mini/micro business:         % 

Contract 
Name 

Contracting Agency 
or Entity 

Contract 
Amount Year Percent of Contract Amount 

  $  

Minority-owned business:           % 
Women-owned business:           % 
Veteran-owned business:           % 
Small/mini/micro business:         % 

 
State Parks will review the submitted inclusion plan for genuine efforts. 
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9.9 (EXHIBIT A) – Sample Contract & General Contract Terms And Conditions 
 
A sample contract with general terms and conditions is provided in this section and/or will be separately 
posted on WEBS with a file name of “Exhibit A / Sample Contract.” The file name may or may not also 
include the competition’s number as part of the file name. 
 
The sample contract is a close representation but not a perfect representation of what the Apparent 
Successful Bidder (ASB) will be expected to sign. The actual agreement will need to include elements of 
the ASB’s bid response, any negotiated conditions, the statement of work, performance periods, 
contractor information, compensation, and any updates to comply with law, regulation, or policy. Should 
the ASB refuse to sign the State Parks drafted contract, the ASB will be disqualified. 
 
 



 

Cost Code: «FundingCode» Contract No. PSA «ContractNumber» 1 of 12 

Professional Services Contract – Parks Number: PSA «ContractNumber»  
 

Washington State Parks and Recreation Commission 
and 

«ContractorConsultantName» 
 
This Contract is made and entered into by and between Washington State Parks and Recreation 
Commission, hereinafter referred to as the "State Parks," and the below-named firm, hereinafter 
referred to as “Contractor.”  
 

ACQUISITION AUTHORITY 
State Parks has the authority as provided by RCW 39.26.090. Currently, STATE PARKS has 
delegated authority for services in the amount of $1,000,000 per contract event for services.  Per 
policy DES—090-00, section 6, subsection c: General Delegated Authority dollar amounts are not 
cumulative; the dollar amounts apply to each contract term or to each purchase event.   
 
PURPOSE 
This project involves        . 
 
SCOPE OF WORK 
A. Exhibit A, attached hereto and incorporated by reference, contains the General Terms and 

Conditions governing work to be performed under this contract, the nature of the working 
relationship between the State Parks and the Contractor, and specific obligations of both 
parties.  

 
B. The Contractor will provide services and staff, and otherwise do all things necessary for or 

incidental to the performance of work, as set forth below [or as set forth in the Scope of 
Services, attached and made part of this agreement as Attachment A]: 
 
 
 

PERIOD OF PERFORMANCE 
The period of performance under this contract will be from the date of execution through 
«OriginalExpirationDate», unless otherwise amended in writing.  
 
COMPENSATION 
Total compensation payable to Contractor for satisfactory performance of the work under this 
contract shall not exceed «Origcontractamount» («OrigContractAmount»).   
 
BILLING PROCEDURES AND PAYMENT 
State Parks will pay Contractor upon acceptance of services provided and receipt of properly 
completed invoices, which shall be submitted to the Contract Manager not more often than 
monthly.    
The invoices shall describe and document, to the State Parks’ satisfaction, a description of the 

«ContractorConsultantName» 
Location: «PhysicalAddress», «PhysicalCity» «PhysicalState»  «PhysicalZipCode» 
Phone: «PhoneNumber»  
Email:  «EmailAddress» 
Federal TIN: «FederalID» WA State UBI Number:  «UBINumber» 
 



 

Cost Code: «FundingCode» Contract No. PSA «ContractNumber» 2 of 12 

work performed, the progress of the project, and fees.  The invoice shall include the contract 
number at a minimum.  If expenses are invoiced, provide a detailed breakdown of each type.  A 
receipt must accompany any single expenses in the amount of $50.00 or more in order to receive 
reimbursement. 
 
Payment shall be considered timely if made by the State Parks within thirty (30) calendar days 
after receipt of properly completed invoices.  Payment shall be sent to the address designated by 
the Contractor. 
 
State Parks may, in its sole discretion, terminate the contract or withhold payments claimed by 
the Contractor for services rendered if the Contractor fails to satisfactorily comply with any term 
or condition of this contract.   
 
No payments in advance or in anticipation of services or supplies to be provided under this 
contract shall be made by State Parks. 

 
CONTRACT MANAGEMENT 
The below-identified representatives for each of the parties shall be the contact person for all 
communications and billings regarding the performance of this contract.  
 
Contractor’s representative shall be «FirstName» «LastName», «Title», «PhoneNumber», 
«EmailAddress». 
 
State Parks’ representative shall be «ProjectRepName», «ProjectRepTitle», 
«ProjectRepPhone»,«ProjectRepEmail».  
 
INSURANCE   
The Contractor shall provide insurance coverage as set out in this section.  The intent of the 
required insurance is to protect the state should there be any claims, suits, actions, costs, 
damages, or expenses arising from any negligent or intentional act or omission of the Contractor 
or subcontractor, or agents of either, while performing under the terms of this contract.   
 
The Contractor shall provide insurance coverage, which shall be maintained in full force and effect 
during the term of this contract, as follows: 
 

1. Commercial General Liability Insurance Policy.  Provide a Commercial General Liability 
Insurance Policy, including contractual liability, in adequate quantity to protect against legal 
liability arising out of contract activity but no less than $1,000,000 per occurrence.  
Additionally, the Contractor is responsible for ensuring that any subcontractors provide 
adequate insurance coverage for the activities arising out of subcontracts. 

 
2. Automobile Liability.  In the event that services delivered pursuant to this contract involve 

the use of vehicles, either owned or unowned by the Contractor, automobile liability 
insurance shall be required.  The minimum limit for automobile liability is $1,000,000 per 
occurrence, using a Combined Single Limit for bodily injury and property damage. 

 
The insurance required shall be issued by an insurance company/ies authorized to do business 
within the state of Washington, and shall name the state of Washington, its agents and employees 
as additional insureds under the insurance policy/ies.  All policies shall be primary to any other 
valid and collectable insurance.  Contractor shall instruct the insurers to give State Parks thirty 
(30) calendar days advance notice of any insurance cancellation. 
 
ASSURANCES 
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State Parks and the Contractor agree that all activity pursuant to this contract will be in accordance 
with all the applicable current federal, state and local laws, rules, and regulations. 
 
ORDER OF PRECEDENCE 
Each of the exhibits listed below is by this reference hereby incorporated into this contract.  In the 
event of an inconsistency in this contract, the inconsistency shall be resolved by giving 
precedence in the following order: 
 

1. Applicable federal and state of Washington statutes and regulations 

2. Special terms and conditions as contained in this basic contract instrument  

3. Exhibit A – General Terms and Conditions  

4. Any other provision or term incorporated herein by reference or otherwise incorporated 
 
ENTIRE AGREEMENT 
This contract, including referenced exhibits, represents all the terms and conditions agreed upon 
by the parties.  No other statements or representations, written or oral, shall be deemed a part 
hereof.   
 
CONFORMANCE 
If any provision of this contract violates any statute or rule of law of the state of Washington, it is 
considered modified to conform to that statute or rule of law. 
 
APPROVAL 
This contract shall be subject to the written approval of State Parks’ authorized representative 
and shall not be binding until so approved.  The contract may be altered, amended, or waived 
only by a written amendment executed by both parties. 
 
THIS CONTRACT, consisting of twelve (12) pages and one (1) attachment, is executed by the 
persons signing below, who warrant they have the authority to execute the contract. 

 
«CONTRACTORCONSULTANTNAME» 
 
 
 

 WASHINGTON STATE PARKS AND 
RECREATION COMMISSION 
 
 

Signature  Signature 
 
 

 Manuel Iglesias, 
Contracts and Grants Manager 

Title   Title  
 
 

Date 
 

  Date  

 
APPROVED AS TO FORM: 
AAG Matt Kernutt /s/   
08/23/2007   
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EXHIBIT A  
GENERAL TERMS AND CONDITIONS 

 
 
DEFINITIONS 
As used throughout this contract, the following terms shall have the meaning set forth below: 

A. "State Parks" shall mean the Washington State Parks and Recreation Commission, any 
division, section, office, unit, or other entity of State Parks, or any of the officers or other 
officials lawfully representing that State Parks. 

B. "Agent" shall mean the Director, and/or the delegate authorized in writing to act on the 
Director's behalf. 

C. "Contractor" shall mean that firm, provider, organization, individual, or other entity 
performing service(s) under this contract and shall include all employees of the 
CONTRACTOR. 

D. "Subcontractor" shall mean one not in the employment of the Contractor, who is performing 
all or part of those services under this contract under a separate contract with the 
Contractor.  The terms "Subcontractor" and "Subcontractors" means Subcontractor(s) in 
any tier. 

 
ACCESS TO DATA 
The Contractor shall provide access to data generated under this contract to State Parks, the 
Joint Legislative Audit and Review Committee, and the State Auditor at no additional cost.  This 
includes access to all information that supports the findings, conclusions, and recommendations 
of the Contractor’s reports, including computer models and methodology for those models. 
 
ADVANCE PAYMENTS PROHIBITED 
No payments in advance of or in anticipation of goods or services to be provided under this 
contract shall be made by State Parks.    
 
AMENDMENTS 
This contract may be amended by mutual agreement of the parties.  Such amendments shall not 
be binding unless they are in writing and signed by personnel authorized to bind each of the 
parties. 
 
AMERICANS WITH DISABILITIES ACT (ADA) OF 1990, PUBLIC LAW 101-336, also referred 
to as the "ADA" 28 CFR Part 35 
The Contractor must comply with the ADA, which provides comprehensive civil rights protection 
to individuals with disabilities in the areas of employment, public accommodations, state and local 
government services, and telecommunications. 
 
ASSIGNMENT 
Neither this contract, nor any claim arising under this contract, shall be transferred or assigned by 
the Contractor without prior written consent of State Parks.  
 
ATTORNEYS’ FEES 
In the event of litigation or other action brought to enforce contract terms, each party agrees to 
bear its own attorney fees and costs. 
 
CONFIDENTIALITY/SAFEGUARDING OF INFORMATION 
The Contractor will be provided some information to enable it to perform its duties under this 
contract that may be exempt from disclosure under the Public Records Act, chapter 42.56 RCW, 
or other state or federal law. Confidential information may include medical or other personal 
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information; privileged information, and protected work product.  The Contractor shall not use, 
disclose, or share any confidential information provided to it under this Contract for any purpose 
not directly connected with the performance of its duties under this Contract, except with prior 
written consent of State Parks, or as may be required by law. The Contractor shall protect such 
information against disclosure, using the degree of care a reasonable person would use to protect 
its own confidential or protected information.  
 
CONFLICT OF INTEREST 
Notwithstanding any determination by the Executive Ethics Board or other tribunal, State Parks 
may, in its sole discretion, by written notice to the Contractor terminate this contract if it is found 
after due notice and examination by the Agent that there is a violation of the Ethics in Public 
Service Act, Chapter 42.52 RCW; or any similar statute involving the Contractor in the 
procurement of, or performance under this contract. 
 
In the event this contract is terminated as provided above, State Parks shall be entitled to pursue 
the same remedies against the Contractor as it could pursue in the event of a breach of the 
contract by the Contractor.  The rights and remedies of State Parks provided for in this clause 
shall not be exclusive and are in addition to any other rights and remedies provided by law.  The 
existence of facts upon which the Agent makes any determination under this clause shall be an 
issue and may be reviewed as provided in the “Disputes” clause of this contract. 
 
COPYRIGHT PROVISIONS 
Unless otherwise provided, all materials produced under this contract shall be considered "works 
for hire" as defined by the U.S. Copyright Act and shall be owned by State Parks.  State Parks 
shall be considered the author of such materials.  In the event the materials are not considered 
“works for hire” under the U.S. Copyright laws, Contractor hereby irrevocably assigns all right, 
title, and interest in materials, including all intellectual property rights, to State Parks effective from 
the moment of creation of such materials.   
 
Materials means all items in any format and includes, but is not limited to, data, reports, 
documents, pamphlets, advertisements, books, magazines, surveys, studies, computer 
programs, films, tapes, and/or sound reproductions.  Ownership includes the right to copyright, 
patent, register and the ability to transfer these rights.  
 
For materials that are delivered under the contract, but that incorporate pre-existing materials not 
produced under the contract, Contractor hereby grants to State Parks a nonexclusive, royalty-
free, irrevocable license (with rights to sublicense others) in such materials to translate, 
reproduce, distribute, prepare derivative works, publicly perform, and publicly display.  The 
Contractor warrants and represents that Contractor has all rights and permissions, including 
intellectual property rights, moral rights and rights of publicity, necessary to grant such a license 
to State Parks.  
 
The Contractor shall exert all reasonable effort to advise State Parks, at the time of delivery of 
materials furnished under this contract, of all known or potential invasions of privacy contained 
therein and of any portion of such document that was not produced in the performance of this 
contract.   
 
State Parks shall receive prompt written notice of each notice or claim of infringement received 
by the Contractor with respect to any data delivered under this contract.  State Parks shall have 
the right to modify or remove any restrictive markings placed upon the data by the Contractor. 
 
COVENANT AGAINST CONTINGENT FEES 
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The Contractor warrants that no person or selling agent has been employed or retained to solicit 
or secure this contract upon an agreement or understanding for a commission, percentage, 
brokerage, or contingent fee, excepting bona fide employees or bona fide established agents 
maintained by the Contractor for securing business.   
State Parks shall have the right, in the event of breach of this clause by the Contractor, to annul 
this contract without liability or, in its discretion, to deduct from the contract price or consideration 
or recover by other means the full amount of such commission, percentage, brokerage, or 
contingent fee. 
 
DISALLOWED COSTS   
The Contractor is responsible for any audit exceptions or disallowed costs incurred by its own 
organization or that of its Subcontractors. 
 
DISPUTES 
Except as otherwise provided in this contract, when a dispute arises between the parties and it 
cannot be resolved by direct negotiation, either party may request a dispute hearing with Agent 
as follows:    

1. The request for a dispute hearing must:   
 Be in writing; 
 State the disputed issue(s); 
 State the relative positions of the parties; 
 State the Contractor’s name, address, and contract number; and  
 Be mailed to the Agent and the other party’s (respondent’s) contract manager within 3 

working calendar days after the parties agree that they cannot resolve the dispute. 
2. The respondent shall send a written answer to the requester’s statement to both the agent 

and the requester within 5 working calendar days. 
3. The Agent shall review the written statements and reply in writing to both parties within 10 

working days.  The Agent may extend this period if necessary by notifying the parties. 
4. The parties agree that this dispute process shall precede any action in a judicial or quasi-

judicial tribunal.   
 
Nothing in this contract shall be construed to limit the parties’ choice of a mutually acceptable 
ADR method in addition to the dispute resolution procedure outlined above. 
 
DUPLICATE PAYMENT 
State Parks shall not pay the Contractor, if the Contractor has charged or will charge the State of 
Washington or any other party under any other contract or agreement, for the same services or 
expenses. 
 
GOVERNING LAW 
This contract shall be construed and interpreted in accordance with the laws of the State of 
Washington, and the venue of any action brought hereunder shall be in the Superior Court for 
Thurston County.  
 
INDEMNIFICATION 
To the fullest extent permitted by law, Contractor shall indemnify, defend, and hold harmless 
State, agencies of State and all officials, agents and employees of State, from and against all 
claims for injuries or death arising out of or resulting from the performance of the contract.  “Claim,” 
as used in this contract, means any financial loss, claim, suit, action, damage, or  
 
 
expense, including but not limited to attorney’s fees, attributable for bodily injury, sickness, 
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disease, or death, or injury to or destruction of tangible property including loss of use resulting 
therefrom.   
 
Contractor’s obligations to indemnify, defend, and hold harmless includes any claim by 
Contractor’s agents, employees, representatives, or any subcontractor or its employees.   
 
Contractor expressly agrees to indemnify, defend, and hold harmless the State for any claim 
arising out of or incident to Contractor’s or any subcontractor’s performance or failure to perform 
the contract.  Contractor’s obligation to indemnify, defend, and hold harmless the State shall not 
be eliminated or reduced by any actual or alleged concurrent negligence of State or its agents, 
agencies, employees and officials.  
 
Contractor waives its immunity under Title 51 RCW to the extent it is required to indemnify, defend, 
and hold harmless State and its agencies, officials, agents or employees. 
 
INDEPENDENT CAPACITY OF THE CONTRACTOR 
The parties intend that an independent contractor relationship will be created by this contract.  
The Contractor and his or her employees or agents performing under this contract are not 
employees or agents of State Parks.  The Contractor will not hold himself/herself out as or claim 
to be an officer or employee of State Parks or of the State of Washington by reason hereof, nor 
will the Contractor make any claim of right, privilege or benefit that would accrue to such employee 
under law.  Conduct and control of the work will be solely with the Contractor. 
 
INDUSTRIAL INSURANCE COVERAGE 
The Contractor shall comply with the provisions of Title 51 RCW, Industrial Insurance.  If the 
Contractor fails to provide industrial insurance coverage or fails to pay premiums or penalties on 
behalf of its employees, as may be required by law, State Parks may collect from the Contractor 
the full amount payable to the Industrial Insurance accident fund.  State Parks may deduct the 
amount owed by the Contractor to the accident fund from the amount payable to the Contractor 
by State Parks under this contract, and transmit the deducted amount to the Department of Labor 
and Industries, (L&I) Division of Insurance Services.  This provision does not waive any of L&I’s 
rights to collect from the Contractor.  
 
LICENSING, ACCREDITATION AND REGISTRATION 
The Contractor shall comply with all applicable local, state, and federal licensing, accreditation 
and registration requirements/standards, necessary for the performance of this contract. 
 
LIMITATION OF AUTHORITY 
Only the Agent or Agent’s delegate by writing (delegation to be made prior to action) shall have 
the express, implied, or apparent authority to alter, amend, modify, or waive any clause or 
condition of this contract.  Furthermore, any alteration, amendment, modification, or waiver or any 
clause or condition of this contract is not effective or binding unless made in writing and signed 
by the Agent. 
 
NONCOMPLIANCE WITH NONDISCRIMINATION LAWS 
In the event of the Contractor’s non-compliance or refusal to comply with any nondiscrimination 
law, regulation, or policy, this contract may be rescinded, canceled, or terminated in whole or in 
part, and the Contractor may be declared ineligible for further contracts with State Parks.  The 
Contractor shall, however, be given a reasonable time in which to cure this noncompliance.  Any 
dispute may be resolved in accordance with the "Disputes" procedure set forth herein. 
 
 
NONDISCRIMINATION 
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During the performance of this contract, the Contractor shall comply with all federal and state 
nondiscrimination laws, regulations, and policies. 
 

a. Nondiscrimination Requirement. During the term of this Contract, Contractor, including any 
subcontractor, shall not discriminate on the bases enumerated at RCW 49.60.530(3). In 
addition, Contractor, including any subcontractor, shall give written notice of this 
nondiscrimination requirement to any labor organizations with which Contractor, or 
subcontractor, has a collective bargaining or other agreement. 

 
b. Obligation to Cooperate. Contractor, including any subcontractor, shall cooperate and 

comply with any Washington state agency investigation regarding any allegation that 
Contractor, including any subcontractor, has engaged in discrimination prohibited by this 
Contract pursuant to RCW 49.60.530(3). 

 
c. Default. Notwithstanding any provision to the contrary, State Parks may suspend 

Contractor, including any subcontractor, upon notice of a failure to participate and 
cooperate with any state agency investigation into alleged discrimination prohibited by this 
Contract, pursuant to RCW 49.60.530(3). Any such suspension will remain in place until 
State Parks receives notification that Contractor, including any subcontractor, is 
cooperating with the investigating state agency. In the event Contractor, or subcontractor, 
is determined to have engaged in discrimination identified at RCW 49.60.530(3), State 
Parks may terminate this Contract in whole or in part, and Contractor, subcontractor, or 
both, may be referred for debarment as provided in RCW 39.26.200. Contractor or 
subcontractor may be given a reasonable time in which to cure this noncompliance, 
including implementing conditions consistent with any court-ordered injunctive relief or 
settlement agreement. 

 
d. Remedies for Breach. Notwithstanding any provision to the contrary, in the event of 

Contract termination or suspension for engaging in discrimination, Contractor, 
subcontractor, or both, shall be liable for contract damages as authorized by law including, 
but not limited to, any cost difference between the original contract and the replacement or 
cover contract and all administrative costs directly related to the replacement contract, 
which damages are distinct from any penalties imposed under Chapter 49.60, RCW. State 
Parks shall have the right to deduct from any monies due to Contractor or subcontractor, 
or that thereafter become due, an amount for damages Contractor or subcontractor will 
owe State Parks for default under this provision. 

 
PRIVACY 
Personal information including, but not limited to, “Protected Health Information,” collected, used, 
or acquired in connection with this contract shall be protected against unauthorized use, 
disclosure, modification or loss.  Contractor shall ensure its directors, officers, employees, 
subcontractors or agents use personal information solely for the purposes of accomplishing the 
services set forth herein.  Contractor and its subcontractors agree not to release, divulge, publish, 
transfer, sell, or otherwise make known to unauthorized persons personal information without the 
express written consent of State Parks or as otherwise required by law.   
 
Any breach of this provision may result in termination of the contract and the demand for return 
of all personal information.  The Contractor agrees to indemnify and hold harmless State Parks 
for any damages related to the Contractor’s unauthorized use of personal information. 
 
PUBLICITY 
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The Contractor agrees to submit to State Parks all advertising and publicity matters relating to 
this contract wherein State Parks’ name is mentioned, or language used from which the 
connection of State Parks’ name may, in State Parks’ judgment, be inferred or implied.  The 
Contractor agrees not to publish or use such advertising and publicity matters without the prior 
written consent of State Parks. 
 
RECORDS MAINTENANCE 
The Contractor shall maintain books, records, documents, data, and other evidence relating to 
this contract and performance of the services described herein, including, but not limited to 
accounting procedures and practices that sufficiently and properly reflect all direct and indirect 
costs of any nature expended in the performance of this contract.   
 
Contractor shall retain such records for a period of six years following the date of final payment.  
At no additional cost, these records, including materials generated under the contract, shall be 
subject at all reasonable times to inspection, review, or audit by State Parks, personnel duly 
authorized by State Parks, the Office of the State Auditor, and federal and state officials so 
authorized by law, regulation, or agreement. 
 
If any litigation, claim, or audit is started before the expiration of the six (6) year period, the records 
shall be retained until all litigation, claims, or audit findings involving the records have been 
resolved. 
 
REGISTRATION WITH DEPARTMENT OF REVENUE 
The Contractor shall complete registration with the Washington State Department of Revenue 
and be responsible for payment of all taxes due on payments made under this contract. 
 
RIGHT OF INSPECTION 
The Contractor shall provide right of access to its facilities to State Parks, or any of its officers, or 
to any other authorized agent or official of the state of Washington or the federal government, at 
all reasonable times, in order to monitor and evaluate performance, compliance, and/or quality 
assurance under this contract.   
 
SAVINGS 
In the event funding from state, federal, or other sources is withdrawn, reduced, or limited in any 
way after the effective date of this contract and prior to normal completion, State Parks may 
terminate the contract under the "Termination for Convenience" clause, without the ten-day notice 
requirement, subject to renegotiation at State Parks’ discretion under those new funding 
limitations and conditions. 
 
SEVERABILITY 
The provisions of this contract are intended to be severable.  If any term or provision is illegal or 
invalid for any reason whatsoever, such illegality or invalidity shall not affect the validity of the 
remainder of the contract. 
 
SITE SECURITY 
While on State Parks premises, Contractor, its agents, employees, or subcontractors shall 
conform in all respects with physical, fire or other security policies or regulations. 
 
SUBCONTRACTING 
Neither the Contractor nor any Subcontractor shall enter into subcontracts for any of the work 
contemplated under this contract without obtaining prior written approval of State Parks.  In no 
event shall the existence of the subcontract operate to release or reduce the liability of the 
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contractor to the Department for any breach in the performance of the contractor’s duties.  This 
clause does not include contracts of employment between the contractor and personnel assigned 
to work under this contract. 
 
Additionally, the Contractor is responsible for ensuring that all terms, conditions, assurances, and 
certifications set forth in this agreement are carried forward to any subcontracts.  Contractor and 
its Subcontractors agree not to release, divulge, publish, transfer, sell, or otherwise make known 
to unauthorized persons personal information without the express written consent of State Parks 
or as provided by law. 
 
TAXES 
All payments accrued because of payroll taxes, unemployment contributions, any other taxes, 
insurance, or other expenses for the Contractor or its staff shall be the sole responsibility of the 
Contractor.  
 
TERMINATION FOR CAUSE 
In the event State Parks determines the Contractor has failed to comply with the conditions of this 
contract in a timely manner, State Parks has the right to suspend or terminate this contract.  Before 
suspending or terminating the contract, State Parks shall notify the Contractor in writing of the 
need to take corrective action.  If corrective action is not taken within 30 calendar days, the 
contract may be terminated or suspended.  
 
In the event of termination or suspension, the Contractor shall be liable for damages as authorized 
by law including, but not limited to, any cost difference between the original contract and the 
replacement or cover contract and all administrative costs directly related to the replacement 
contract, e.g., cost of the competitive bidding, mailing, advertising and staff time.   
 
State Parks reserves the right to suspend all or part of the contract, withhold further payments, or 
prohibit the Contractor from incurring additional obligations of funds during investigation of the 
alleged compliance breach and pending corrective action by the Contractor or a decision by State 
Parks to terminate the contract.  A termination shall be deemed a “Termination for Convenience” 
if it is determined that the Contractor: (1) was not in default; or (2) failure to perform was outside 
of his or her control, fault, or negligence.  The rights and remedies of State Parks provided in this 
contract are not exclusive and are, in addition to any other rights and remedies, provided by law.   
 
TERMINATION FOR CONVENIENCE 
Except as otherwise provided in this contract, State Parks may, by 10 calendar days written notice, 
beginning on the second day after the mailing, terminate this contract, in whole or in part.  If this 
contract is so terminated, State Parks shall be liable only for payment required under the terms of 
this contract for services rendered or goods delivered prior to the effective date of termination. 
 
TERMINATION PROCEDURES 
Upon termination of this contract, State Parks, in addition to any other rights provided in this 
contract, may require the Contractor to deliver to State Parks any property specifically produced 
or acquired for the performance of such part of this contract as has been terminated.  The 
provisions of the "Treatment of Assets" clause shall apply in such property transfer. 
 
State Parks shall pay to the Contractor the agreed upon price, if separately stated, for completed 
work and services accepted by State Parks, and the amount agreed upon by the Contractor and 
State Parks for (i) completed work and services for which no separate price is stated, (ii) partially 
completed work and services, (iii) other property or services that are accepted by State Parks, 
and (iv) the protection and preservation of property, unless the termination is for default, in which 
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case the Agent shall determine the extent of the liability of State Parks.  Failure to agree with such 
determination shall be a dispute within the meaning of the "Disputes" clause of this contract.  State 
Parks may withhold from any amounts due the Contractor such sum as the Agent determines to 
be necessary to protect State Parks against potential loss or liability. 
 
The rights and remedies of State Parks provided in this section shall not be exclusive and are in 
addition to any other rights and remedies provided by law or under this contract. 
 
After receipt of a notice of termination, and except as otherwise directed by the Agent, the 
Contractor shall: 

1. Stop work under the contract on the date, and to the extent specified, in the notice; 
2. Place no further orders or subcontracts for materials, services, or facilities except as may 

be necessary for completion of such portion of the work under the contract that is not 
terminated; 

3. Assign to State Parks, in the manner, at the times, and to the extent directed by the Agent, 
all of the rights, title, and interest of the Contractor under the orders and subcontracts so 
terminated, in which case State Parks has the right, at its discretion, to settle or pay any or 
all claims arising out of the termination of such orders and subcontracts; 

4. Settle all outstanding liabilities and all claims arising out of such termination of orders and 
subcontracts, with the approval or ratification of the Agent to the extent Agent may require, 
which approval or ratification shall be final for all the purposes of this clause; 

5. Transfer title to State Parks and deliver in the manner, at the times, and to the extent 
directed by the Agent any property which, if the contract had been completed, would have 
been required to be furnished to State Parks; 

6. Complete performance of such part of the work as shall not have been terminated by the 
Agent; and 

7. Take such action as may be necessary, or as the Agent may direct, for the protection and 
preservation of the property related to this contract, which is in the possession of the 
Contractor and in which State Parks has or may acquire an interest. 

 
 
TREATMENT OF ASSETS 
A. Title to all property furnished by State Parks shall remain in State Parks.  Title to all property 

furnished by the Contractor, for the cost of which the Contractor is entitled to be reimbursed 
as a direct item of cost under this contract, shall pass to and vest in State Parks upon delivery 
of such property by the Contractor.  Title to other property, the cost of which is reimbursable 
to the Contractor under this contract, shall pass to and vest in State Parks upon (i) issuance 
for use of such property in the performance of this contract, or (ii) commencement of use of 
such property in the performance of this contract, or (iii) reimbursement of the cost thereof by 
State Parks in whole or in part, whichever first occurs. 

B. Any property of State Parks furnished to the Contractor shall, unless otherwise provided herein 
or approved by State Parks, be used only for the performance of this contract. 

C. The Contractor shall be responsible for any loss or damage to property of State Parks that 
results from the negligence of the Contractor or which results from the failure on the part of 
the Contractor to maintain and administer that property in accordance with sound management 
practices. 

D. If any State Parks property is lost, destroyed, or damaged, the Contractor shall immediately 
notify State Parks and shall take all reasonable steps to protect the property from further 
damage. 

E. The Contractor shall surrender to State Parks all property of State Parks prior to settlement 
upon completion, termination or cancellation of this contract 
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F. All reference to the Contractor under this clause shall also include Contractor’s employees, 
agents, or Subcontractors. 

 
WAIVER 
Waiver of any default or breach shall not be deemed a waiver of any subsequent default or breach.  
Any waiver shall not be construed to be a modification of the terms of this contract unless stated 
to be such in writing and signed by authorized representative of State Parks. 

 
 

END OF GENERAL TERMS AND CONDITIONS 
/ / / / /   
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GROUP 0 GENERAL GUIDANCE AND ADMINISTRATION 

042 GENERAL ADMINISTRATIVE REQUIREMENTS 

The intent of these Shipyard Contract Technical Specifications (“general specifications”), the 
work package specifications, and the references listed in scope of work herein is to describe 
the requirements for the M/V Thunderbird 2026 shipyard period. 

The Contractor shall provide all labor, material, equipment, tools, transportation, and supplies 
required to complete the scope of work in accordance with the specifications and the terms of 
the contract. 

It is not the intent for the specifications to include all details of the work.  In the case of 
inconsistency between documents, the following order of precedence (from highest to lowest) 
applies: 

1. Contract 
2. Shipyard Specifications (this document) 
3. Work Package Specifications- M/V Thunderbird 2026 Shipyard Period: Technical 

Specifications 
4. Other references 

Silence of one document with respect to details shown on another will not be considered an 
inconsistency, error, or omission. 

Where two or more requirements provide inconsistent direction, the more stringent 
requirement will apply.  Where such a requirement conflicts with the order of precedence of 
contract documents, the Owner will make the appropriate determination after being notified, 
in writing, by the Contractor.  The Owner’s determination will not be cause for a monetary 
and/or a schedule claim by the Contractor. 

In the event the Contractor discovers an error or omission in the specifications, the Contractor 
shall immediately notify the Owner in writing.  The Owner will subsequently make corrections 
and interpretations as may be necessary for fulfilling the intent of the specifications. 

042.1 Definitions and Terms 

The following terms and respective definitions apply throughout these specifications. 

Approved Where the words “approved” or “for approval” are used, they shall mean 
“approved by the Owner” and “for the Owner’s approval,” unless indicated 
otherwise.  Such Owner approval does not relieve the Contractor of securing 
regulatory body approval as required by law. 

Bid The offer of a bidder on the prescribed bid form properly executed to perform the 
contract. 
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Bidder A pre-qualified person, firm, co-partnership, joint venture, or corporation 
submitting a bid. 

Contract The written agreement between the Contractor and the Owner setting forth the 
obligations of the parties thereunder including, but not limited to: the work to be 
done, and by when, the furnishing of labor and materials, and the basis of 
payment.  The contract includes the specifications, addenda, and change orders. 

Contract 
Document 

Contract documents are those specifications provided by the Owner that prescribe 
the scope of work to be performed.  Any deviations made by the Contractor shall 
be kept to a minimum. The Owner shall be notified of changes, and all changes 
shall be subject to approval by the Owner. 

Contractor The person, firm, co-partnership, joint venture, or corporation, and his/hers/theirs 
or its heirs, executors, administrators, successors, and assignees, or the lawful 
agent of any such person, firm, co-partnership, joint venture, or corporation, or 
his/hers/theirs or its surety under the contract bond, constituting one of the 
principals of the contract and undertaking to perform the word herein specified.  
Wherever any pronoun is used as referring to the word “Contractor,” it shall mean 
the Contractor as defined herein. 

Days Any reference to “days” herein shall be “calendar days.” 
Furnish The term “furnish” shall mean deliver to the ship.  When applied to “Owner-

furnished,” it shall mean delivery by the Owner, unless otherwise specified, to the 
Contractor’s facility for off-loading and care by the Contractor. 

Install The term “install” shall mean the Contractor shall supply all materials, tools, 
labor, and incidental materials to perform the work required, including 
incorporating Owner-furnished material, machinery, and equipment into the 
complete work. 

Or Equal An “or equal” product is a product, approved by the Owner, that exhibits the same 
salient characteristics, performance, reliability, and maintainability as the product 
identified in the specifications as fulfilling the specification requirements. 

Owner The M/V Thunderbird is the property of the Washington State Parks and 
Recreation Commission. Owner may also mean the duly authorized representative 
as designated in writing by the Owner. 

Owner’s 
Representative 

The shipbuilding inspector or other designated agents or employees of Owner 
organization to the extent that those individuals have been authorized by the 
Owner to act on their behalf. 

Provide The term “provide” shall mean the Contractor shall supply all materials, 
equipment, tools, and labor to perform the work required. 

Remove The term “remove” shall mean, unless indicated otherwise, the Contractor shall 
supply all labor, tools, and services to take the materials named off the ship and 
care for them ashore, as required in these specifications. 

Subcontractor An individual, co-partnership, firm, corporation, or joint venture, to which the 
Contractor sublets part of the work under the contract. 

Work “Work” shall mean the furnishing by the Contractor of all labor, materials, 
equipment, and other incidentals necessary or expedient to the successful 
completion of the project and the carrying out of all the duties and obligations 
imposed by the contract. 
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070 VESSEL DESCRIPTION 

The M/V Thunderbird is a landing craft owned by the Washington State Parks & Recreation 
Commission that is used to service Washington's marine State Parks. The vessel has a length 
overall of 75'-6" and a beam of 20'-6". The figures below show the current condition of vessel 
on 6 January 2026. The crane weight of the vessel at last haul out was 92 tons.  

 
Figure 1 M/V Thunderbird current condition 
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Figure 2- MV Thunderbird at last haulout in 2025 

070.1.1 Contract Documents 

Contract Documents for the M/V Thunderbird 2026 shipyard period include these Shipyard 
Specifications and the following Work Packages as outlined in the M/V Thunderbird 2026 
Technical Specifications.   

Work 
Package 

Name Description 

WP-1 Drydock & Refloat 
Vessel Drydock, secure, and pressure wash vessel  

WP-2 Surface Preparation Prepare all damaged surfaces for repair and recoating 
WP-3 Structure Renewal Repair, or crop and replace wasted steel as specified 
WP-4 Coating Application Coat all damaged steel and aluminum surfaces per Sherwin 

Williams Coatings Technical Specification. 

UP1-UP7 Lot Work Items 

• Lot work pricing to be used by the Owner to plan for 
discovery work and/or work resulting from the inspections 
to be carried out by the Contractor or Owner's 
Representative. 
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070.2 General Specification Requirements 

The provisions of this subsection apply throughout the specifications and to all addenda, 
appendices, and change orders, unless specifically exempted. 

The ship will be delivered to the Contractor’s facility in “as is” condition.  It is the Contractor’s 
responsibility to remove, modify, repair, or replace all systems necessary to accomplish the 
contracted work. 

The Contractor shall satisfactorily perform all work and details connected therewith to 
construct, equip, outfit, test, and deliver the vessel to the Owner, fully certificated and afloat, 
and ready for the intended service.  The completed vessel shall fully comply with all applicable 
requirements, as well as all salient requirements of the regulatory bodies cited herein for the 
affected areas. 

The Contractor shall provide all necessary plant facilities, engineering, labor, services, 
materials, machinery, equipment, outfit, gas-freeing, spare parts, appurtenances, tools, 
appliances, transportation, supplies, fuel, water, power, lighting, air, crane, lift and disposal 
services, rigging, communication, handling lines, wharfage, docking, and shifting of vessel. 

The Contractor shall provide the services of manufacturers’ representatives to accomplish any 
highly specialized work for which the Contractor does not have adequately trained personnel.  
Where installation supervision, adjustments, tests, and/or calibration of equipment by a 
manufacturer’s representative is required by these specifications, any charges therefore shall 
be to the Contractor’s account, unless it is for Owner-furnished equipment or stated otherwise. 

The Contractor shall safeguard the vessel’s machinery and electrical equipment, the use of 
which will be made only upon approval by the Owner and under the supervision of trained and 
competent personnel.  The Contractor shall protect by masking and other means all machinery, 
equipment, finished surfaces, and any other items or surfaces requiring protection during the 
course of the work. 

070.3 Removals, Relocations, Alterations, and Interference Resolution 

The Contractor shall be responsible to make removals, relocations, and alterations as required 
by Owner-provided documentation.  All interferences in way of the modifications shall be 
removed by the Contractor.  Interferences may include, but are not limited to, machinery, joiner 
bulkheads and linings, drop ceilings and overhead panels, primary structure, piping, valves, 
ventilation ducting, insulation, deck coverings, electrical cabling and support structure, lights, 
receptacles, and fittings.   

All items removed as interferences shall be retained for re-installation where possible, replaced 
if not possible to re-use.  The Contractor shall be responsible for proper handling and storage 
of such items so as to prevent loss, damage, or deterioration.  Material condition and operability 
of re-installed items and systems shall be at least equal to the same state prior to removal.  All 
re-installed items shall be tested and demonstrated to confirm satisfactory re-installation. 
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Alterations made to strength members (such as stanchions, structural steel, etc.) shall maintain 
the structural integrity of the original installation and are to be effected to the satisfaction of 
the Owner. 

070.4 Drydocking 

The Contractor shall be responsible for the satisfactory drydocking and undocking of the vessel 
as required to pursue the work described in the work package specifications. 

The Contractor shall be responsible for blocking the hull of the vessel, specifically for the 
modifications, and if necessary, adjusting the docking plan to accomplish the work. 

071 ACCESS AND INSPECTION 
071.1 Access 

The Owner, Owner's Representative, inspectors, surveyors, and the vessel’s crew shall be 
granted right of access to the vessel throughout the duration of the work.  The vessel’s crew 
may be performing maintenance work throughout the duration of the work period.  Every effort 
will be made to minimize interference with the Contractor’s work.  In pursuit of this goal, the 
Owner may be present at Contractor’s daily production meetings for the purposes of scheduling 
and deconfliction. 

071.2 Inspection 

During the 2026 yard period, the Owner's Representative will perform structural inspections 
on various areas of the vessel, including but not limited to tanks, voids, decks, foundations, 
and superstructure.  

The Owner's Representative may issue written reports to the Owner and Contractor stating 
conditions found and recommendations for repairs where needed. Following the Owner's 
approval of the inspection report, the Owner will request a bid or bids from the Contractor to 
complete the recommended work items based on the lot pricing submitted by the Contractor 
under Lot Pricing UP1-7. 

Where specified in the individual Work Package Specifications, the Contractor shall perform 
inspection of the equipment identified and prepare written reports to the Owner, recommending 
any repairs or maintenance necessary. 

Inspection reports shall be delivered to the Owner no more than two (2) working days 
following an inspection and shall list the conditions of the components and recommendations 
to correct all identified deficiencies.  The Contractor shall also provide guidance to the 
Contractor for any necessary testing of the equipment, and shall prepare written test reports to 
be approved by the Owner. 

071.3 Safety 

The Contractor shall provide and maintain an adequate watchperson service for the entire 
vessel until redelivery, so as to protect the vessel from damage, fire, and pilferage. 
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The Contractor shall be held responsible for and make good at their expense any and all damage 
of whatever nature and/or loss to the vessel, and/or its machinery and/or its stores, outfit, 
furniture and furnishings, spare parts, tools, and removable equipment. 

The Contractor shall provide and be solely responsible for all firefighting protection on board 
the vessel as may be required by various regulatory agencies, including the local fire 
department and Port Authority, during the contract performance period. 

In cases where hot work is being performed on an interior boundary with flammable material 
present on the opposite site, a fire watch shall be maintained on the side of the boundary 
opposite the hotwork being performed. Additionally, if hotwork is being performed while other 
trades, crew, or other personnel are on board the vessel, a fire watch shall be maintained in 
way of the hot work being performed. 

As a minimum, fire watches shall remain on station after completion of the hot work until the 
affected surface and adjacent materials have cooled significantly to preclude all opportunity 
for fire. The Contractor shall schedule fire watches and monitor the proper placement of the 
same. The Contractor’s failure to do so will result in the Owner halting all work, at the 
Contractor’s expense, until the Owner is satisfied that the fire watch requirement is met. 

All fire watch personnel and equipment shall be provided by the Contractor. Vessel firefighting 
equipment shall not be used as fire watch equipment. 

No burning or welding will be allowed in tanks, bilge pockets, or any other locations where 
petroleum products or explosive gases have been present, or which have been closed to the 
atmosphere until the area has been thoroughly cleaned and declared gas-free and safe for hot 
work and human occupancy by a certified marine chemist. The Contractor shall provide all 
work required to achieve the required degree of cleanliness, the services of the marine chemist, 
and the work, including personnel, required to keep the area safe while hot work is in progress. 
This work is considered incidental to other items of work and should be included in the 
Contractor's bid price. 

The Contractor shall obtain and maintain up-to-date copies of the marine chemist’s test 
certificates depicting the current status of unsecured tanks and voids in accordance with OSHA 
regulations and as outlined herein. During all times that the tanks and voids are not bolted 
closed, the Contractor shall post copies of the test certificates and summary sheets certifying 
the status of all opened tanks and voids at the Engine Room and at each unsecured tank and 
void (individual certificate). 

The Contractor shall protect dangerous areas, such as access openings in the deck, with suitable 
temporary hand rails, and take all necessary and reasonable safety precautions to prevent injury 
to any person who may enter the work area for any reason. 

The name(s) and telephone number(s) of the Contractor’s safety representative(s) shall be 
provided to the Owner prior to beginning work, so as to provide 24-hour-per-day 
communication capability for safety-related issues. The name(s) and telephone number(s) of 
the Contractor’s safety representative(s) shall be posted aboard the vessel. 
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078 MATERIALS 

All materials, machinery, and equipment provided by the Contractor shall be new, of current 
manufacture, and currently supported by spare parts readily available in the United States of 
America. 

All materials, machinery, and equipment shall be of commercial marine quality, in full 
compliance with the specifications, and suitable for the service intended. 

All gaskets, packing, and seals to machinery, equipment, piping systems, and manholes which 
are opened or dismantled during the course of the contracted work shall be renewed. 

All bolt heads and nuts shall be of hexagonal standard type in accordance with ANSI standards 
unless otherwise specified.  Lock nuts with nylon inserts shall be provided wherever bolted 
assemblies are used, except where the specifications or manufacturer requires other locking 
arrangements. 

The Contractor shall be responsible for the protection, during the work and up to final 
acceptance by the Owner, of all material and equipment intended for use and installed aboard 
the vessel.  This includes Contractor-furnished equipment, Owner-furnished equipment 
delivered to the Contractor, and existing vessel equipment removed by the Contractor that is 
to be re-installed on the vessel or delivered to the Owner. 

The Owner may reject any material and/or equipment improperly stored or handled. The 
Contractor is responsible for inspection of equipment upon receipt at their facility. 

078.1 Scrap and Salvage 

Unless otherwise stated below or in other specification sections, all material and equipment 
permanently removed shall become the property and responsibility of the Contractor.  The 
Contractor shall properly dispose of all material and equipment in accordance with federal, 
state, and local government regulations. 

079 HULL PROTECTION 

Proper control of welding and grounding leads shall be maintained for the protection of the 
hull, systems, and appendages.  Control shall be maintained during the contract period, whether 
waterborne or in dry dock.  The following precautionary measures shall be, at a minimum, 
adhered to: 

1. The vessel’s welding power source and ground cables shall not be used for another vessel 
or structure. 

2. Welding and ground cables shall be properly insulated and not immersed in standing water. 
3. Grounding lugs shall be tightly secured and contact surfaces periodically cleaned. 



 
M/V Thunderbird 2026 Shipyard Period  8 January 2026  Shipyard Specification 9  
 

080 PROTECTION OF TEMPORARY OPENINGS 

All temporary openings into the vessel shall be protected at all times.  Tarps and temporary 
doors shall provide 100% protection of the openings (overhead and sides) except for the short 
durations when lifting operations are underway.  Steel coamings shall be installed around each 
deck opening to prevent water intrusion into the space.  Coamings shall be suitably sealed to 
prevent any leakage into the space. 

081 PROTECTION OF SENSITIVE EQUIPMENT 

The Contractor shall contain all welding, grinding, and burning operations with drop cloths 
and temporary sheet metal barriers to contain all dust and welding fumes, and prevent their 
spread into sensitive equipment. 

090 TESTS AND TRIALS 

Testing is required of all work performed and equipment installed and modified during the 
work pertaining to the structure, fittings, systems, and machinery in order to demonstrate 
satisfactory workmanship, application of equipment, and conformance to the specifications 
and regulatory body requirements. 

The Contractor shall conduct testing in conformance with Contractor-developed test 
memorandums approved by the Owner and meeting test program requirements.  Testing shall 
include: structural tests, piping tests, and machinery and equipment installation and operation 
tests for all installed, modified, or disturbed structure, machinery and equipment, systems, and 
materials. 

090.1 Structural Tests 

Structural tests of all new and modified structure shall be conducted to demonstrate the 
watertightness or weathertightness, as applicable, of the boundaries.  All testing shall be 
conducted to the satisfaction of the Owner and applicable regulatory bodies.  All testing shall 
be prior to application or installation of deck covering, paint, etc. 

All exterior surfaces in way of new or modified hull and deckhouse structure shall be hose-
tested by directing a stream of fresh water at a pressure of not less than 30 psi from a 1-1/2" 
hose against the exterior surface of the structure.  The stream shall be applied from a distance 
of 5' to 10' away from the surface being tested.  Soap/vacuum box and air lance testing may be 
substituted as appropriate for this hose test.   

For new interior structural modifications where hose tests are not practical, a soap/vacuum or 
air lance test shall be performed. 

All welds shall be visually inspected by an AWS-certified weld inspector.  
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090.2 Piping Systems Tests 

All new, modified, and disturbed piping systems shall be hydrostatically and operationally 
tested. 

090.3 Operational Tests 

Operational testing shall be performed in conformance with manufacturer recommendations 
and guidelines. 

090.4 Final Cleaning 

Immediately prior to compartment closeout inspections, after all work has been completed in 
a space, the Contractor shall thoroughly clean the space and remove all temporary protections.  
Temporary ventilation protections must be replaced after compartment closeout unless 
otherwise approved by the Owner. 

Cleaning shall include: 

1. Wiping down bulkheads and working surfaces to remove oils, dust, dirt, and other debris 
from the work. 

2. Vacuuming floors. 
3. Washing carpeted floors, cleaning tools and chemicals to be approved by the Owner. 
4. Mopping hard floor surfaces, cleaning tools and chemicals to be approved by the Owner. 
5. Cleaning all light fixtures free of dust. 
6. Washing of all windows / portlights. 

END OF GROUP 0 
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GROUP 1 HULL STRUCTURE 

100 STRUCTURAL MODIFICATIONS 

The Contractor’s hull structure scope of work is given in the M/V Thunderbird 2026 Shipyard 
Period Technical Specifications. Structural steel installed on the vessel shall be ASTM A36 
(Reference 9). 

100.1.1 Workmanship 

Care shall be taken to obtain good alignment of structural members, particularly where such 
members oppose each other on opposite sides of bulkheads or decks.  In such cases, 
misalignment exceeding half the thickness of the thicker member shall be considered cause for 
rejection.  Where discontinuities of structure are unavoidable, suitable brackets or other 
reinforcement shall be installed. 

Within tanks, cofferdams, and peaks, and in any other spaces or areas that could trap liquids, 
adequate limbers shall be provided to ensure effective drainage.  Similar limbers shall be cut 
in the framing members at the tops of tanks to prevent air pockets.  Semi-circular “rat holes” 
are to be provided in framing members in way of passing welded seams or butts in the attached 
plating. 

Where it is necessary to provide holes for passage of wiring, piping, or ductwork in structural 
members, compensation shall be provided where appropriate.  In general, if such holes remove 
more than 30% of the depth of the web of a member or if they are unfavorably located, 
reinforcement will be required. 

Wherever insert plates are used, rounded corners with a radius of not less than 3" are to be 
provided.  Cuts in strength decks or the shell shall be radiused at the corners with a radius of 
1/8 the transverse dimensions of the opening not to exceed 24".  Trunks and coamings in 
general should be worked with corners rounded to a 3" radius.  In longitudinal structural 
bulkheads and in deckhouse sides, the radii shall be 1/8 the vertical dimensions but not exceed 
6".  In main transverse structural bulkheads, the radii shall be equal to 1/20 of the vertical 
dimensions of the cut, but radii need not exceed 6" and shall not be less than 1". 

Shims, liners, “dutchmen,” or “sleepers” shall not be used for the purpose of correcting 
improper fit. 

Personnel welding qualifications, procedures, inspections, and documentation shall be in 
accordance with the USCG requirements. 

The Contractor shall only use welders and welding operators pre-qualified by tests to the 
satisfaction of USCG, and at no expense to the Owner, for the type of material(s) and welding 
process(es) being used. 

Structural welding shall be carried out in such sequence as to compensate for shrinkage as the 
work progresses, to prevent locked-in stresses, and to hold distortion to an acceptable 
minimum. 
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Steel to be welded shall be kept entirely free of paint or oil other than weld-through primers. 

Weld inspections shall occur prior to painting the welds.  Weld inspection shall be made by 
either visual, radiographic, ultrasonic, hydrostatic, air, or magnetic tests, separately or in 
combination.  All weld inspection equipment and materials shall be provided by the Contractor.  
Weld inspections shall be performed by third party AWS Certified Welding Inspectors. 

New welds shall be inspected as necessary to satisfy the regulatory bodies.  Should the 
regulatory bodies or the Owner deem it necessary to increase the area of inspection because of 
the discovery of unsatisfactory welding, all such additional inspections shall be at the 
Contractor’s expense. 

Continuous welding for sealing purposes shall be performed on all new structure and 
attachments where normally exposed to the weather. 

END OF GROUP 1 
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GROUP 2 PROPULSION PLANT 

200 GENERAL 

The Contractor’s propulsion plant scope of work is given in M/V Thunderbird 2026 Shipyard 
Period Technical Specifications. 

END OF GROUP 2 
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GROUP 3 ELECTRICAL 

300 ELECTRICAL MODIFICATIONS 

The Contractor’s scope of work includes no specific electrical work modifications but may 
affect existing cable routing in way of other scopes of work. 

300.1 Materials 

Equipment requiring external wiring shall have terminal boards or blocks with solderless 
terminals to which all connections shall be made.  An exception to this requirement is wire 
terminations to remote motor operator push-button stations which may be made directly to 
screw-type terminal connections on the operators and pilot lights. 

Electrical enclosures shall be drip-proof as a minimum and shall not have knockout plugs.  In 
engineering spaces enclosures shall be NEMA 12 as a minimum.  In damp, wet, or exterior 
locations, enclosures rated NEMA 4X shall be installed.  Exterior enclosures shall also meet 
International Electrotechnical Commission (IEC) IP55 requirements. 

New distribution panel enclosures shall be drip proof, NEMA 12 as a minimum, and NEMA 
4X if exposed to the weather.  Connection boxes, outlet boxes, junction boxes, light fixtures, 
and similar wiring fittings and fixtures installed in locations exposed to weather, condensation, 
or excessive dampness shall, unless otherwise specified or shown, be made of brass or bronze. 

300.2 Cabling 

Many existing cables will be affected by the work to be performed.  In all cases, where an 
existing cable is affected, it shall be insulation resistance checked (meggered) prior to 
reconnection to any equipment.  Insulation resistance for all new and reused cable shall be in 
accordance with IEEE-45 (2017). 

Cables shall be run in existing and new wireways by the most direct routing as possible and 
consistent with practical wireway groupings, hazardous locations, etc.  Where possible, 
wireways shall be run overhead and concealed in bulkheads or overhead spaces that are lined.  
The cables shall be secured to the cable hangers with stainless steel banding.  When pulling 
cabling, manufacturer’s maximum force limitations shall be adhered to.  For example, CAT6 
cabling shall not be pulled with a force exceeding 25 lb maximum. 

Where existing cables are planned to be reused, the cable length may require extension.  Any 
such extension shall be made only with cable of like size and type.  The terminations shall be 
made within watertight electrical junction boxes.  The junction boxes shall be hidden behind 
joiner/ceiling panels and provision shall be made for access with labels added to the 
joiner/ceiling panels to indicate the location of the junction boxes.  The Contractor shall replace 
those cables where the overall length is less than 50'. 

Cables shall be run directly from electrical equipment to the distribution panel branch circuit 
breaker, controller or as otherwise provided in the specifications. 
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END OF GROUP 3 
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GROUP 4 COMMUNICATIONS, NAVIGATION, AND SHIP CONTROL 

No items. 

END OF GROUP 4 
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GROUP 5 MACHINERY 

500 GENERAL 

The Contractor’s machinery scope of work is given in M/V Thunderbird 2026 Shipyard Period 
Technical Specifications. 

501 PIPING MODIFICATIONS 

The following general requirements shall be applicable to all the piping system modifications 
described in these specifications. 

501.1 General 

All new and modified piping systems shall comply with USCG regulations. All valves, flanges, 
and fittings shall be supplied by manufacturers acceptable to USCG. 

Piping systems and related material shall be designed, furnished, and installed as necessary to 
ensure complete and efficient operation of all systems, components, and machinery under all 
conditions of service.  Where piping arrangement and detail drawings are provided it is 
anticipated that minor adjustments will be required during production design.  Adjustments 
shall be the responsibility of the Contractor. 

Except where open ceiling systems are intended, all piping in accommodation spaces shall be 
concealed behind ceiling panels and sheathing, except where exposed for purposes of 
connecting piping to fixtures.  In order to maintain maximum headroom, all piping shall be 
kept behind framing and as close as practical to deck beams, bulkheads, and the underside of 
decks.  Piping may pierce girders, provided approved compensation is made at the penetration. 

All piping subject to mechanical injury shall be adequately protected.  All guards shall be 
bolted in place so that they may be removed for repairs to piping. 

Welded joints shall be incorporated in the design to the maximum extent consistent with 
maintenance requirements of system components.  Where flanged joints are identified in high 
pressure piping, safety shields shall be installed if leakage from the joint could be hazardous. 

Where piping is connected to machinery and equipment, provision shall be made so that 
stresses due to expansion and contraction of piping are not transmitted to the machinery or 
equipment. 

501.2 Piping Installation 

All piping shall fit without springing or forcing into place.  Flange faces shall fit parallel and 
concentric before bolting. 

New overboard discharge connections shall be made of carbon steel pipe and sized in 
accordance with ASTM F994.  Insert plates shall be Type IV and be made of material with 
physical properties equal to or better than the reinforced shell plate.   
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Where the penetration of a watertight bulkhead or deck is required, the piping shall have an 
extra-heavy doubler sleeve or collar (in accordance with ASTM F682, Standard Specification 
for Wrought Carbon Steel Sleeve-Type Pipe Couplings, Reference 5) welded into the deck or 
bulkhead, to ensure that watertight integrity is maintained.  In no case shall the bulkhead or 
deck plate be used to form a part of a joint or piping system. 

To prevent damage to piping and joints at bulkheads and decks, bends or fittings for expansion 
of piping shall be provided to compensate for movement due to the working of the vessel’s 
structure.   

Piping shall be supported by hangers suitable for the material and service in accordance with 
ASTM F708, Standard Practice for Design and Installation of Rigid Pipe Hangers (Reference 
6), supplemented by MSS SP-69, Pipe Hangers and Supports - Selection and Application 
(Reference 7).  Hangers shall be welded to basic structure such as beams, frames, bulkhead 
stiffeners, or plate that is opposite support structure.  Hangers for nonferrous pipe or tube and 
for hydraulic systems shall be synthetic rubber lined. 

To accomplish change in a direction, machine bending of pipe to a radius of five times the 
nominal pipe diameter for pipe 2" NPS and below, in lieu of elbows, is preferred.  Machine 
bending of tubing shall be to a radius of three times the nominal diameter. 

Unions are not permitted in piping that is behind linings, false ceilings, or in other inaccessible 
locations. 

Connections to pumps, tanks, etc., above 2" nominal diameter shall be flanged.  Connections 
of 2" nominal diameter and below shall be threaded with sufficient unions to permit removal 
of equipment.  Where 150 lb steel flanges mate up to valves or equipment with flat face flanges, 
the steel flanges shall be flat faced. 

All piping systems shall be fitted with low point drains.  Exterior piping shall be fitted with 
shut-off valves and drains for freeze protection.  Conversely, unavoidable high points shall be 
provided with vent fittings for air removal. 

Where screwed plugs are incorporated, they shall not be covered by insulation or linings, and 
they shall be bronze for either ferrous or nonferrous materials. 

Flexible piping connections shall be made with standard manufacturer-approved metallic or 
non-metallic hose with standard end fittings.  (Contractor-fabricated expansion joints are not 
acceptable.)  Flexible connections shall not be used in any piping system to compensate for 
offsets and/or misalignments caused by substandard pipe fitting.  In those systems employing 
“Garlock EZ-FLO” flexible connections, the Contractor shall use, for each line size, the same 
size connector in every system requiring such connectors.  Flexible connections utilized shall 
have a minimum service life of five (5) years after installation. 
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501.3 Cleaning and Flushing 
501.3.1 General 

All piping, piping appurtenances and applicable equipment shall be thoroughly cleaned after 
fabrication and prior to shipboard installation.  After complete shipboard installation each 
system shall be thoroughly cleaned and flushed of all foreign matter with the applicable 
system’s medium, or an approved substitute. 

System flushing shall be conducted at the applicable system’s maximum operating pressure 
and above normal line velocity.  Line vibrators, of the temporary in-line and/or portable hand 
types, shall be employed.  However, prior to flushing operations, such units as heat exchangers 
and control valves having in-line mechanisms capable of trapping, or affected by the carryover 
of foreign matter, shall either be removed or blanked-off and bypassed. 

501.3.2 Fuel Oil, Lube Oil, and Hydraulic Piping 

Fuel oil, lube oil, and hydraulic oil piping shall be cleaned after fabrication or assembly and 
before installation by pickling in hot acid, after which the piping shall be washed, acid 
neutralized, washed again, dried, and coated with oil to the satisfaction of the Owner.  After 
installation is complete, the entire system shall be cleaned by continuously circulating hot oil 
at or above design velocity at not less than 140°F, using temporary strainers and filters until a 
clean system is obtained.  Flushing oil shall be removed and system flooded again using the 
normal system fluid, placing a lint-free cloth bag over the temporary strainer, and flushing for 
at least one hour, or until a clean bag is obtained.  After cleaning, the Contractor shall drain 
the system and refill with new, normal system fluid.  Line vibrators, of the temporary in-line 
and/or portable hand types, shall be employed during the installation cleaning process.  
Alternative flushing procedures may be proposed by the Contractor for approval by Owner. 

END OF GROUP 5 
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GROUP 6 OUTFITTING 

600 GENERAL 

The Contractor’s scope of work is given in M/V Thunderbird 2026 Shipyard Period Technical 
Specifications. 

631 PAINTING 

All coating system and surface preparation requirements are provided in the Paint 
Specification. 

 Preparation Procedure: Underwater Hull  

a. To remove existing salts. Pressure wash underwater hull, freeboard, & bin walls and 
with a pressure washer that shall not exceed 4000 Psi. Should remove all marine growth 
and lose foreign material.  

Preparation Procedure: Damaged Coatings on Decks (forward well and aft raised), 
Freeboard, Bin Walls and Bow Door Gate Exterior & Interior Bow Door 

a. To remove existing salts. Pressure wash with a pressure washer. Should remove all 
marine growth and lose foreign material.  

b. For large areas, use blast nozzle SSPC-SP 6 2.0-3.0 mil profile or equivalent 
c. SSPC-SSP1, SSPC-SP2, & SSPC-SP3 as needed for spot treatment and in non-

accessible areas 
d. Blow down and inspect blasted steel for cleanliness. 

Preparation Procedure: Damaged Coatings on Aluminum House 

a. To remove existing salts. Pressure wash with a pressure washer Should remove all 
marine growth and lose foreign material.  

b. SSPC-SSP1, SSPC-SP2, & SSPC-SP3 Abrade any glossy surface if any. 
c. Inspect area for cleanliness prior to coating application.  

Preparation Procedure: Damaged Coatings to Rails, Cleats, Ladders, Winch Box 

a. To remove existing salts, pressure wash with a pressure washer. 
b. For large areas, use blast nozzle SSPC-SP 6 2.0-3.0 mil profile or equivalent 
c. SSPC-SSP1, SSPC-SP2, & SSPC-SP3 as needed for spot treatment and in non-

accessible areas 
d. Blow down and inspect blasted steel for cleanliness 
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Application Procedure as Required:  

Underwater Hull  
1. Apply 2 spot coats of Sherwin-Williams Seagaurd 6000 to all entire underwater hull  
2. Apply 1 spot and 1 full of Sherwin-Williams Seagaurd Ablative coating. Follow tie 

coat procedures during this process.  
1 Spot Seaguard 6000 Black 5-8 mils DFT  
1 Spot Seaguard 6000 Gray 6-12 wet apply AF at tack point or Apply tack coat next day  
1 Spot Seaguard Ablative Black 5-6 mils DFT  
1 coat Full Seaguard Ablative Red 5-6 mils DFT  
Anchor to be black 2 coats Seaguard 6000 Black 5-6 mils each coat.  
 
Freeboard  

1. Apply 2 coat of Sherwin-Williams Seagaurd 6000 to all entire freeboard  
2. Apply 1 coat of Hi-Solids Polyurethane Color SW Electric Blue Thunderbird  

1 Coat Seaguard 6000 Black 5-8 mils DFT  
1 stripe coat all welds and edges Seaguard 6000 Gray  
1 Coat Seaguard 6000 Gray 5-8 mils DFT  
1 Coat Hi Solids Polyurethane SW Electric Blue Thunderbird 3-4 mils DFT system 13-16 mils  
 
Bin Walls  

1. Apply 2 coats of Sherwin-Williams Seaguard 6000  
2. Apply 1 coat of Sherwin-Williams Hi Solids Polyurethane  

1 Coat Seaguard 6000 Black 5-8 mils DFT  
1 Stripe coat on welds and edges Seaguard 6000 Gray  
1 Coat Seaguard 6000 Gray 5-8 mils DFT  
1 Coat Hi Solids Polyurethane SW Electric Blue Thunderbird 3-4 mils DFT system 13-15 mils  
 
House / Mast  

1. Apply spot coat on bare aluminum Corothane I Aluminum  
2. Apply 1 coat SW Hi-Solids Polyurethane White  

1 spot coat on bare aluminum Corothane I Mio Aluminum 1-2 mils DFT  
1 Coat Hi Solids Polyurethane White Gloss 3-4 mils DFT  
 
Decks and interior Bow Door  

1. Apply 1 coat of Sher-Glass FF Epoxy 18-20 mils DFT Gray 
2. Apply 1 coat of AST 7CZ 5-6 mils  
3. Apply 1 coat of AST 400 G non -skid Haze Gray 30 sq ft gallon (non- skid applied to 

diamond plate area only on Bow Door)  
(note keep Non-Skid 4 inch from side shell and 4 inches away from Equipment on deck 

or openings.)  
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Rails, Cleats, Winch Box and Ladders  
1. Apply 1 coat Seaguard Gray 5-6 mils DFT  
2. Apply 1 coat Seaguard Black 5-6 mils DFT  
3. Apply 1 coat Hi Solids Polyurethane Black Gloss (stainless rail no paint)  
 

Engine Room, Bilge and Foundations  
1. Apply 1 coat of Seaguard 6000 Gray 5-6 mils DFT  
2. Apply stripe coat on welds and edges Seaguard 6000 Red  

 
Engine Room, walls   

1. Apply 1 spot coat Seaguard 6000 White 3-4 mils DFT  
 

Storage Room FWD Port Deck only  
1. Apply 1 coat of Seaguard 6000 Gray 5-6 mils DFT  
2. Apply stripe coat on welds and edges Seaguard 6000 Red  
3. Apply 1 coat of Seaguard 6000 Red 5-6 mils DFT  

 
Forepeak Void  

1. Apply 1 spot coat Seaguard 6000 Red 5-6 mils DFT  
2. Apply 1 spot coat Seaguard 6000 Gray 5-6 mils DFT  
3. Other voids need spot repair use above system 

References:  

The procedures for preparing the Thunderbird Vessel were created using basic standards for 
preparing metal substrates from Society for Protective Coatings (SSPC) and the National 
Association of Corrosion Engineers International (NACE).  

Commercial Blast Cleaning SSPC-SP6/NACE 3; ISO 8501-1 Sa 2  

A Commercial Blast Cleaned surface, when viewed without magnification, shall be free of all 
visible oil, grease, dirt, dust, mill scale, rust, paint, oxides, corrosion products and other foreign 
matter, except for staining. Staining shall be limited to no more than 33% of each square inch 
of surface area and may consist of light shadows, slight streaks or minor discoloration caused 
by stains of rust, stains of mill scale or stains of previously applied paint. Before blast cleaning, 
visible deposits of oil or grease shall be removed by any of the methods specified in SSPC-
SP1 or other agreed upon methods.  

Brush-Off Blast Cleaning SSPC-SP7/NACE 4; ISO 8501-1 Sa 1  

A Brush-Off Blast Cleaned surface, when viewed without magnification, shall be free of all 
visible oil, grease, dirt, dust, loose mill scale, loose rust, and loose paint. Tightly adherent mill 
scale, rust and paint may remain on the surface. Mill scale, rust and coating are considered 
adherent if they cannot be removed by lifting with a dull putty knife after abrasive blast 
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cleaning has been performed. Before blast cleaning, visible deposits of oil or grease shall be 
removed by any of the methods specified in SSPC-SP1 or other agreed upon methods.  

Near-White Blast Cleaning SSPC-SP10/NACE 2; ISO 8501-1 Sa 2.5  

A Near-White Blast Cleaned surface, when viewed without magnification, shall be free of all 
visible oil, grease, dirt, dust, mill scale, rust, paint, oxides, corrosion products and other foreign 
matter, except for staining. Staining shall be limited to no more than 5 percent of each square 
inch of surface area and may consist of light shadows, slight streaks or minor discoloration 
caused by stains of rust, stains of mill scale or stains of previously applied paint. Before blast 
cleaning, visible deposits of oil or grease shall be removed by any of the methods specified in 
SSPC-SP1 or other agreed upon methods. For complete instructions, refer to Joint Surface 
Preparation Standard SSPC-SP10/NACE 2 or ISO 8501-1 Sa 2.5  

Pressure Washing  

Pressure washer shall not exceed 4000 Psi with Flat tips only NO Rotary Tip light cleaning. 
Any residual material shall be tightly adhered to the metal substrate and may consist of 
randomly dispersed stains of rust and other corrosion products or previously applied coating, 
tightly adherent thin coatings,  

And other tightly adherent foreign matter.  

SSPC-SP1 Solvent Cleaning  

Removal of all visible oil, grease, soil, drawing and cutting compounds, and other soluble 
contaminants from steel surfaces with solvent, vapor, cleaning compound, alkali, emulsifying 
agent, or steam.  

SSPC-SP2 Hand Tool Cleaning  

Removes all loose mill scale, loose rust, loose paint, and other loose detrimental foreign matter 
by hand chipping, scraping, sanding, and wire brushing.  

SSPC-SP3 Power Tool Cleaning  

Removes all loose mill scale, loose rust, loose paint, and other loose detrimental foreign matter 
by power wire brushing, power sanding, power grinding, power tool chipping, and power tool 
descaling. In conclusion, Primer colors could vary depending on final topcoat  

SSPC-SP11 Bare Metal Power Cleaning  

When viewed without magnification, the surface shall be free of all visible oil, grease, dirt, 
dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter. Slight residues 
in pits if original surface is pitted. The surface profile shall not be less than 1 mil. 

All specification data is supported by manufactures data page.  
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Allow 12-24 hours before undocking after final coat of antifouling has been applied. 

 

END OF GROUP 6 



WASHINGTON STATE PARKS AND RECREATION COMMISSION 
SUPPLEMENTAL CONDITIONS 

MARINE VESSEL PUBLIC WORKS 
 
 
 
 
 



 

1. ADDITIONAL DEFINITIONS, ABBREVIATIONS AND INTERPRETATION OF TERMS 
 

The following definitions, abbreviations and interpretations of terms are meant to assist 
the establishment of a common meaning and understanding of this Contract.  The 
definitions in this Article are not intended to be all inclusive and terms may be defined in 
other provisions of the Contract Documents.   In the event of any instance where there is 
an irreconcilable inconsistency between the definitions and abbreviations set forth in this 
Article and the use of said  terms  elsewhere  in  the  Contract  Documents,  then  in  that  
instance,  but  only in that instance, the use of such definition, abbreviation or interpretation 
of terms elsewhere in the Contract  Documents  shall  govern.  
 
1.1. Definitions 

 
Shipyard shall mean the location(s) where the Vessel construction or manufacturing 
portion of the Contract Work is to be performed or such other location(s) as State 
Parks may approve in writing.  

 
State shall mean the Washington State Parks and Recreation Commission (the 
Agency), and its duly authorized  representative(s), as designated.   
 
Substantial Completion Date is the day the Agency Representative determines that 
the Agency has full and unrestricted use and benefit of the Vessel, from both the 
operational and safety standpoints, with only minor incidental work or correction or repair 
remaining for completion of the Contract Work for the Vessel.  
 
Subcontractor shall mean any entity with whom the Contractor has entered into any 
Subcontract and any other entity with whom any Subcontractor has further 
subcontracted  any  part  of  the  Work,  at any tier. Suppliers and materialmen are 
excluded  from the term. The members of a joint venture Contractor shall not be 
considered Subcontractors under this Contract. 
 
Surety shall mean any surety or bond company that is responsible for any portion of 
the  Contract  Security;  or  whose  assets  may  be,  in  any  way,  bound  to  ensure 
performance of the Contract requirements, payment of all obligations pertaining to 
the Contract Work, and fulfillment of such other conditions as are specified in the 
Contract, or as otherwise required by law.  

 
Vessel or Ship are interchangeable throughout the Contract Documents. Generally, 
the word "Vessel" means the Vessel subject to the Contract Work under this Contract 
whether stated in the singular or plural. 

 
Agency or Owner shall mean Washington State Parks and Recreation Commission,
 acting by   and through its authorized representative. 
  

 
 
 
 
 



 

1.2. Abbreviations 
 

1.2.1. The following abbreviations shall have the meanings set forth next to them when 
used in the Contract Documents: 

 
ABS American Bureau of Shipping   
ACM Asbestos Containing Materials   
AISI American Iron and Steel Institute   
ANSI American National Standards Institute   
ASNT American Society for Nondestructive Testing   
ASTM American Society for Testing and Materials   
ASME American Society of Mechanical Engineers   
ASHRAE American Society of Heating, Refrigeration, and Air Conditioning Engineers 
AWS American Welding Society   
AWWA American Water Works Association   
BHD Bulkhead   
CFR Code of Federal Regulations   
CL Centerline   
CR Contract Report   
CS Classification Society   
DBE Disadvantaged Business Enterprise   
DOL United States Department of Labor   
DOT United States Department of Transportation   
EPA Environmental Protection Agency   
EOS Engineer’s Operating Station   
FCC Federal Communications Commission   
FHWA Federal Highway Administration   
FR Frame   
FTA Federal Transit Administration   
IEEE Institute of Electrical and Electronics Engineers   
IFB Invitation for Bid   
ISO International Standards Organization   
LCP Lead Containing Paint   
LPD Lower Passenger Deck   
MARAD Maritime Administration, Department of Transportation 
MCR Maximum Continuous Service Rating, in accordance with ISO 
 3046/1 
MBE Minority Business Enterprise 
MSS Manufacturers Standardization Society of the Valve & Fittings 
 Industry 
NAS National Aerospace Standards 
NEC National Electrical Code 
NEMA National Electrical Manufacturers Association 
NFPA National Fire Protection Association 
NPT National Standard Taper Pipe Thread 
NVIC/NVC Navigation and Vessel Inspection Circular 
PCB Polychlorinated Biphenyl 
QA Quality Assurance 
QC Quality Control 
RCW Revised Code of Washington 
SAE Society of Automotive Engineers 
SCR Silicon Control Rectifier 



 

SNAME Society of Naval Architects and Marine Engineers 
SSPC Steel Structures Painting Council 
STBD Starboard 
UL Underwriters' Laboratories, Inc. 
USC United States Code 
USCG United States Coast Guard 
WAC Washington Administrative Code 
WBE Women's Business Enterprise 
WSDOE Washington State Department of Ecology 
WSDOLI Washington State Department of Labor and Industries 

  
1.2.2. Items of Work and Units of Measurement 
 The Contract Documents may include common engineering and construction 

abbreviations.  The following list is not all inclusive, but when the following 
abbreviations are used, they shall have the meanings set forth next to them: 

 
Atm Atmospheres 
C Centigrade 
CFM Cubic Feet per Minute 
Cfs Cubic Feet per Second 
Cl. Class 
cm Centimeters 
cm2 Square Centimeters 
cm/s Centimeters per Second 
CO2 Carbon Dioxide 
DIA. Diameter 
DWG Drawing(s) 
Est. Estimate or Estimated 
Excl. Excluding 
F Fahrenheit 
Ft. Foot or Feet 
g Grams 
GPH Gallons per Hour 
GPM Gallons per Minute 
In. Inch(es) 
Incl. Included 
IPS Iron Pipe Size 
J Joules 
KG Kilograms 
KW Kilowatts 
KWH Kilowatt Hours 
kPa Kilopascals 
L Liter 
l/s Liters per Second 
l/min Liters per Minute 
lb. Pound(s) 
LF Linear Foot (Feet) 
LT Long ton (2240 pounds) 
m Meter(s) 
mm Millimeter(s) 
m2 Square Meters 
mm2 Square Millimeters 



 

m/s Meters per Second 
m3/s Cubic Meters per Second 
Mech Mechanical 
Nat Natural 
PRESS Pressure 
Pa Pascals 
PSI Pounds per Square Inch 
PSIG Pounds per Square Inch Gauge 
PSIA Pounds per Square Inch Absolute 
PVC Polyvinyl Chloride 
QTRS Quarters 
RGLTR. Regulator 
SECT. Section 
Sq. Ft. Square Foot (Feet) 
Sq. Yd. Square Yard(s) 
STL. Steel 
Ton Long Ton (2240 pounds) 
Tonne Metric Ton (1000 KG) 

 
1.3. Interpretation of Terms 
 

1.3.1. Approved   Marine   Construction   and   Repair   Practices   -   The term "approved 
marine construction and repair practices" refers to the Contract Work on the Vessel 
consistent with those soundly conceived and engineered details, plans, and practices 
which have proven to be effective and reliable in the maritime industry for seaworthy 
vessels, which will meet the details and performance requirements of the Contract 
Documents and which are required   to   obtain   and/or   maintain   approval   or   
certification   of   all Authoritative  Agencies. However,  approval  by  any Authoritative  
Agency does not imply acceptance by the Agency, nor does it necessarily mean 
"approved marine construction and repair practices." 

 
1.3.2. Approval - Unless the context is expressly to the contrary, any reference in the Contract 

Documents to "approved" or "approval" shall mean "approved by the Agency" or 
"approval by the Agency". The Agency approval does not: (i) relieve the Contractor of 
securing approval of the Authoritative or Regulatory Agencies as required by law; (ii) 
relieve the Contractor of the obligation to meet the requirements of the Contract 
Documents; or (iii) constitute a modification of the requirements of the Contract 
Documents.  

 
1.3.3. Capitalized Terms - Terms used during the performance of the Contract Work shall 

have the meaning assigned to them in the Contract Documents as the context may 
require, whether or not capitalized or identified as a defined term. 
 

1.3.4. Compliance With, According To - Terms such as "compliance with" or "according to" 
the Contract Documents shall mean compliance with or according to all of the Contract 
Documents subject to the "Coordination of Contract Documents" Article and subject to 
any variation from certain of the Drawings as is permitted by the terms of the Contract 
Documents. 
 

1.3.5. Days - Any reference to "days" herein shall be calendar days unless otherwise specified. 
1.3.6. Dollars or $ - Any reference to "dollars" or use of the symbol "$" herein shall be United 

States dollars.  



 

 
1.3.7. Furnish - When the Contract Documents state that the Contractor is required to furnish 

an item, the Contractor shall be responsible for manufacturing, purchasing, or otherwise 
procuring and providing such item including all spare parts and documentation, and 
deliver such item on board the Vessel prior to Delivery, handling and stowing as directed 
by the Agency, or installing  as  required  by the Contract. This definition does not apply 
to items furnished under the term "Owner-Furnished Equipment" Article. 

 
1.3.8. Install - When the Contract Documents state that the Contractor is to  install an item, 

the Contractor shall be responsible for supplying all labor, tools, equipment,   and   
material   necessary   to   perform   such   installation   in accordance with manufacturer's 
instructions and as required by the  Contract Documents.  For all installations, including 
OFE, if any, the Contractor shall supply all electrical power, water service, lubrication, 
lighting, ventilation and other facilities or means required for the complete, in ready to 
operate condition,  installation,  and  shall  deliver  to  the Agency  complete  and 
operable machinery, equipment, or systems.  

 
1.3.9. Or Equal - An "or equal" product is one which exhibits, among other things, both a size 

and weight of substantial similarity to the listed item as to ensure that  no adjustment to 
the equipment  arrangement would be required to accommodate the products inclusion 
as a substitute into the Vessel, and which has equivalent characteristics, performance, 
reliability, maintainability and other salient features as the product identified in the 
Contract Documents, and which fulfills the requirements thereof.  

 
The total performance of the "or equal" product will be such that its use will not adversely 
affect the intended performance or systems of the Vessel and will cause no increase 
in required maintenance or accelerate the need for premature replacement. The specific 
requirements for obtaining an “Or Equal” approval from the Agency are set forth in the 
Instructions to Bidders. 
 
Demonstration of an "or equal" status is the sole responsibility of the Contractor. All "or 
equal" substitutions require written approval by the Agency’s Project Engineer. The 
approval of an "or equal" product by the Agency does not relieve the Contractor of 
resolving any problems or interference which result from differences between the 
specified product and the "or equal" product. 

 
1.3.10. Provide - When the Contract Documents state that the Contractor is to provide an item, 

the Contractor shall furnish and install the item, making such connections as necessary 
to make the item fully operational, i.e., provide engineering, labor, tools, equipment, 
furnish such items as foundations, brackets, braces, electric wiring, piping connections, 
etc., as necessary. 

 



 

2. SPECIFICATIONS, DRAWINGS AND OTHER REQUIREMENTS 
 

2.1. Compliance with Laws, Regulations and Codes 
2.1.1. The Contractor warrants that it is familiar with all applicable Regulations.  
2.1.2.  As part of the Contract Work, the Contractor undertakes that all Contract Work and the 

Vessel shall comply with the instructions, directives and requirements of and, where 
required, be approved by the Authoritative Agencies and pursuant to the Regulations, 
including, but not limited to: Title 46, CFR; Title 33, CFR; Title 49, CFR; International 
Convention for the Safety of Life at Sea (SOLAS); ABS Rules for Building and Classing 
Steel Vessels; IEEE, Standard No. 45, "IEEE Recommended Practice for Electrical 
Installations on Shipboard", except for new electric motors which shall comply with 46 
CFR 111.25; and Applicable standards for electrical equipment and lighting as published 
by UL. 

 
2.1.3 Any oversight, misunderstanding or ignorance of the Regulations shall not relieve the 

Contractor of its obligations and shall not justify additional compensation or extension of 
the Contract Time. 

 
2.1.4 The Contractor shall obtain all required permits and licenses of any kind, including 

environmental licensing and compliance, and give or post any required notices. Before 
start of work, the Contractor shall provide the Agency with copies of all required 
Contractor permits and licenses to operate. 

 
2.1.5 Where the Specifications require that any aspect of the Contract Work conform to certain 

standards such as the MARAD, USCG, ABS, ASTM, AISI, SAE, IEEE, ISO, applicable 
Classification Society  or  other recognized agency, institution or body, the applicable 
portions of those standards shall be deemed incorporated in the Contract Documents to 
the extent that it is so referenced, with the same order of precedence as the highest-
level Contract Document in which the reference occurs. The requirement shall be clearly 
indicated on any purchase specification, order  or other relevant documents developed 
and issued by or for the Contractor. 

 
2.1.6 Unless the Agency states otherwise in writing, all items, materials and work requiring 

USCG approval shall be provided or made available by the Contractor to the appropriate 
USCG Inspection Office in a timely manner to enable the USCG to conduct its review 
and issue its directive for changes or its approvals so as not to delay the Contract Work 
on the Vessel and Delivery. Failure of any Contractor drawings to pass USCG review is 
the sole responsibility of the Contractor regardless of Agency approval of associated 
work. 

 
2.1.7 Unless the Agency states otherwise in writing, all items, materials and work requiring 

ABS approval shall be provided or made available by the Contractor to the ABS in a 
timely manner and in accordance with the ABS rules. Compliance will allow the ABS to 
conduct its review and issue its approval or directive for change. 

 
2.1.8 Interpretation or representation by the Agency of any laws, regulations or ordinances as 

set forth in the Contract Documents or otherwise, takes no precedence over the law, 
regulation or ordinance itself and the Contractor shall satisfy itself as to the true 
construction and content of such laws, regulations and ordinances on a current basis. 

 
2.1.9 All fees and charges of the Authoritative Agencies associated with their duties as 

contemplated by the Contract Documents shall be for the account of the Contractor. 



 

 
2.2 Where requirements of the Contract Documents exceed the requirements of any Authoritative 

Agency or approved marine construction and repair practices, the Contract Documents shall 
prevail. 
 

2.3. The extent of Contract Work on the Vessel is described in the Contract Documents. Additional 
work undertaken by the Contractor, which has not been specifically authorized by the Contract 
Documents, or authorized by Change Order, shall be at the Contractor's sole risk and 
expense. 

  
2.4. All materials, machinery, equipment, and components furnished by the Contractor shall be new, 

currently in production, and currently supported by spare parts readily available in the United 
States of America. All materials, machinery, equipment, and components shall be of good 
commercial marine quality, in full compliance with the Contract Documents, the requirements of 
the Authoritative Agencies, and suitable for the service intended. All equipment, materials, or 
components used or installed in the Vessel shall be free from defects and imperfections of 
manufacture which adversely affect appearance or serviceability. 

 
2.5. It is not practicable for the Contract Documents to enumerate all of the details, fittings or 

appurtenances required to perform the work as described in the IFB. Failure of the Contract 
Documents as existing on the date hereof to outline or describe all of the details of the work 
described in the IFB or contemplated therein shall not relieve the Contractor of its responsibility 
to perform such work for the Contract Price. 

 
3. COORDINATION OF CONTRACT DOCUMENTS 
3.1. All of the Contract Documents are essential parts of the Contract and a requirement occurring 

in one is binding as though occurring in all. They are intended to be complementary in their 
description of the Contract Work.  

 
3.2. There are no intentional conflicts or omissions in the Contract Documents. In the event of any 

such conflicts or omissions, the order of precedence shall be as noted in the Contract Form. 
 
4. CONTRACT PRICE 
4.1. The Agency agrees to pay the Contractor the Contract Price designated in the Contract Form 

for the construction, delivery and other Contract Work for the new Vessel. 
 
4.2. Except as specifically allowed in Article 5.3, the Contractor shall not be entitled to any 

adjustment in the Contract Price solely due to: (i) inflation or escalation in the cost of labor, 
materials, equipment or services occurring during the performance of the Contract Work; and/or 
(ii) any changes in foreign currency exchange rates. 

 
4.3 Steel Material Price Escalation 

A. This provision is included in this Contract to provide an adjustment to the Contractor 
or a credit to the Agency to address fluctuations in steel-based material costs which may 
occur over the life of the Contract.  A cost adjustment, if any, is dependent upon an 
increase or decrease in the ratio of the Bureau of Labor Statistics - Producer Price Index 
listed below. Regardless of the actual variations in allowable material costs incurred by 
the Contractor during the Contract, cost adjustments, if any, shall be made solely in 
accordance with the specified procedures herein. Payment or credit will be made 
pursuant to a Change Order.  



 

B. This Article 5.3 shall only apply to the following material categories:  
1) steel plates and shapes (hereinafter “steel based allowable materials”). Cost 

adjustments shall not be made for any other materials. 
 

C. The Agency will evaluate and determine any increased or decreased payment(s) or 
credit(s), if any, under this Article as follows.  
1) Adjustments, if any, pursuant to this Article may be requested by the Contractor or 

the Agency every three (3) months after the Notice to Proceed (Adjustment Period). 
An adjustment shall be on the basis of the total actual lump sum cost of materials 
incurred by the Contractor for each respective allowable material category (Indexed 
Materials) during each respective Adjustment Period excluding markups of any kind 
and freight or transportation charges.  

 
 Within thirty (30) days of the conclusion of each respective Adjustment Period, the 

Contractor shall submit to the Agency a full accounting of the total costs incurred by 
the Contractor for any allowable Indexed Materials during the Adjustment Period for 
which the Contractor seeks an adjustment pursuant to this Article. The Contractor 
shall also provide such accounting for any Adjustment Period as requested by the 
Agency. Failure to submit such accounting shall be deemed a waiver of the 
Contractor’s right to seek compensation pursuant to this Article for that respective 
Adjustment Period.   Failure to seek an adjustment for any specific Adjustment Period 
will not affect either Contractor’s or the Agency’s ability to seek an adjustment for later 
Adjustment Periods. 

 
 The accounting shall contain certified invoices listed in chronological order and 

contain a tabulation of quantity, the order date, the date shipped from the 
manufacturer/supplier, and the price per unit weight(reflecting all deductions for 
quantity shipments). These invoices shall be subject to audit verification.  Any 
adjustment will be calculated pursuant to the adjustment formula contained in Section 
5.3 below.  

 
2) Any adjustment pursuant to this Article shall be supported by an increase or decrease 

in U.S. Department of Labor - Bureau of Labor Statistics  (BLS)  index  entitled  
"Producers  Price Index" (PPI). The values contained in the PPI are subject to 
revision four (4) months after original  publication. The price adjustment for steel 
based allowable materials shall be a function of the percentage of change of the price 
index for the commodity item “WPU101”. Seasonally adjusted indices shall not be 
used.  

 
 These indices are available on the internet at the U. S. Bureau of Labor Statistics 

Producer Price Indexes Home Page https://www.bls.gov/ppi/. Once on the PPI home 
page, look under the heading "GET DETAILED PPI STATISTICS", and then under 
"Create Customized Tables" select "Commodity Data" and follow the directions to 
retrieve the data for either of the designated commodity items producer price indices.  

 
3) No markups of any kind shall be applied to adjustments made pursuant to this Article. 

The amount of adjustment resulting from this Article represents the MAXIMUM 
adjustment payable regardless of the difference between the cost incurred by the 
Contractor for Indexed Materials and the cost of said Indexed Materials contained in 
the Contractor’s initial Contract Price at the time of the Notice to Proceed.  

 
4) The Agency will review the PPI four (4) months after initial publication to ensure that 

the data has not been revised. If the index used for the value of “Ia” in Article 

http://www.bls.gov/ppi/home.htm.


 

5.3.C.5 is revised by the BLS, any resulting adjustment (increase or decrease) that 
may result from this revision will be accounted for in the next Adjustment Period.  

 
5) Adjustment Formulas: Subject to the conditions noted above, cost adjustments made 

pursuant to this Article shall be calculated solely based on the formula below.  
 

Formula: A = (Ia-Ib) / Ib * CM 
 Definitions: 
 

A = Indexed Materials cost adjustment, in lump sum dollars.  
CM= Cost of respective Indexed Materials (Steel Based) in lump sum dollars 

purchased during a respective Adjustment Period. To qualify as being 
purchased during an Adjustment Period, the purchase price of the 
respective Indexed Material must be firmly fixed between the supplier of the 
Indexed Material and the Contractor or subcontractor during said period. 

Ib= BLS PPI index for the month and year of the Notice to Proceed date. 
Ia= BLS PPI index established at the end of each respective Adjustment Period 

(after final US DOL BLS adjustments). 
Adjustment Period: A period starting on the date of the Notice to Proceed running 
through the end of the third month after the month of the Notice to Proceed and 
ending every three (3) months thereafter until Delivery of the Vessel.  
 

 Example application of formula: 
 

Ia = 156 (assume March 2009) 
Ib = 145 (assume as of month and year of the Notice to Proceed date) 
CM =  lump sum steel based allowable materials purchased in Adjustment Period. 
A = (156-145)/156 * $  = $    

 
 Thus, the Agency would give a lump sum adjustment of $    to the 

Contractor for steel based allowable materials purchased for the three-month period 
January 2009 through March 2009.  

 
6) The value of "CM" indicated above shall not be corrected to remove or adjust the 

costs of materials purchased in connection with Changes, unless the net value of the 
materials associated with a specific Change, added or deleted from the scope of work, 
exceeds $25,000.  If materials valued greater than $25,000 are added or removed by 
a Change, then the value of "CM" used in the calculation of the Adjustment shall be 
revised accordingly.  

 
4.4. The Contractor shall be entitled to an equitable adjustment in the Contract Price and/or the 

Contract Time because of changes in laws, ordinances or regulations, as provided by the 
following instances. The adjustment for increase in Contract Price, if due, shall be subject to the 
limitations provided in the "Contract Changes" Article. The adjustment for extension of Contract 
Time will be evaluated in accordance with the "Extension of Time" Article. 

 
A. Changes in laws, ordinances or regulations within the scope of RCW 39.04.120; 

 
B. Changes in taxes on materials incorporated in or consumed for performance of the Contract 

Work which are imposed by Federal or State Government, or changes in the State Sales 
Tax, provided that the aggregate amount of all such changes is greater than $100.00 
where: 

 



 

1) for items included in the original Contract Work, the change takes place after the Bid 
Due Date; or 

2) for items covered by a Change Order, the change takes place after the date on which 
the Contract or Change Order was executed. 

 
C. Changes in laws, ordinances or regulations, or adoption of any new laws, ordinances or 

regulations, which are materially inconsistent with the laws, ordinances or regulations in 
effect at the time of the Bid Due Date (excluding any such change or new laws, ordinances 
or regulations which were passed  or adopted but not yet effective as of the date of the Bid 
Due Date), and which requires a material modification in the Contract Work. The Agency 
shall be entitled to a decrease in the Contract Price for any change in laws, ordinances, or 
regulations that reduces the cost of the Contract Work, if and to the extent that the change 
allows a material modification in the design of the Project resulting in a  net cost savings. 
Notwithstanding the above, the Contractor shall be entitled to Change Orders  adjusting the 
Contract Price and/or Contract Time under this Article 4.4.C only for cost increases 
resulting from the aforementioned changes, which in the aggregate exceeds $50,000 in 
costs.  In addition, this provision shall not apply to changes in prevailing wage rates and 
such changes shall not entitle Contractor to an adjustment in the Contract Price. 

 
D. Adjustments will be made by negotiated Change Order for any changes pursuant to this 

Article. Compensation will be increased or decreased for the actual dollar amount of 
changes in Federal or State taxes meeting the requirements of this Article; Provided that 
the Contractor, if requested by the Agency, certify in writing that no amount for any such 
change in taxes was included in the Bid Price as a contingency reserve or otherwise; and 
Provided further that the Contractor allow the Agency to audit its records to the extent 
necessary to substantiate any claim for compensation under the provisions of this Article. 

 
5. DANGEROUS MATERIALS 

 
5.1. None of the following shall be installed on or applied to the Vessel: asbestos containing materials 

(ACM’s); lead containing paints (LCP’s); and materials or components containing 
polychlorinated biphenyls (PCB’s). All non-ACM substitutes must meet current criteria for safety 
and fire protection.  

 
5.2. Upon request, the Contractor shall provide information and documentation pertaining to the use, 

removal or disposal of ACM, LCP, PCB's or other toxic or hazardous waste. If, at any time during 
the Contract Work, the Contractor fails to provide the requested information or documentation, 
or submits erroneous information or documentation, it shall be cause for the Agency to suspend 
all work until such time as the deficiencies have been rectified at the Contractor’s expense.  

 
5.3. Whether or not any toxic or hazardous materials (including, but not limited to, ACM, LCP and 

PCB's) are identified in the Contract Documents, Drawings or otherwise, the Contractor shall be 
solely responsible for properly transporting, handling, and disposing of hazardous materials and 
for complying with, and enforcing, all Regulations pertaining to the removal of ACM, LCP, PCB's, 
other toxic or hazardous materials, and other waste material and debris whenever and wherever 
encountered in the performance of the Contract Work. Such responsibility includes strict 
compliance with WAC Chapter 173-303 (Dangerous Waste Regulations) and any applicable 
local Regulations. Any such regulatory compliance work, including that which may arise during 
performance of Change Order Work, is part of the Contract Work and is covered by the Contract 
Price. The Contractor shall protect and indemnify the Agency from any and all damages 
associated with or arising therefrom. 

 



 

5.4. The terms “hazardous materials” or “hazardous substances”, as used herein, means any 
hazardous, toxic, radioactive, or infectious substance, material or waste as defined, listed or 
regulated under any federal, state or local law, statute, regulation, code, rule, ordinance, order, 
judgment, decree, injunction, or common law pertaining in any way to the protection of human 
health or the environment, including without limitation, the Resource Conservation and 
Recovery Act, the Comprehensive Environmental Response, Compensation and Liability Act, 
the Toxic Substances Control Act, the Hazardous Waste Management Act, RCW Ch. 70.105, 
the Model Toxic Control Act, RCW Ch. 70.105D, and any similar or comparable federal, state, 
or local law.  The terms “hazardous materials” or “hazardous substances” also include, without 
limitation, petroleum oil and any of its fractions.  
 

6. CONTRACT CHANGES 
 
6.1 Other Changes to the Contract 
 

A. Basic wages and fringe benefits. The hourly wage (without markup and fringe benefits) paid 
by the Contractor as established by the Washington Department of Labor and Industries or 
contributed to labor trust funds as itemized fringe benefits, whichever is applicable, not to 
exceed that specified in the applicable “Intent to Pay Prevailing Wage” for the laborers, 
apprentices, journeymen, and foremen performing and/or directly supervising the change 
in the Work on the site. The premium portion of the overtime wages is not included, unless 
pre-approved in writing by the Agency. Costs paid or incurred by the Contractor for 
vacations, per diem, travel, bonuses, stock options, or discretionary payments to the 
employees shall not be allowed.  

 
B. Workers’ insurance. Direct contributions to the State of Washington as industrial 

insurance; medical aid; and supplemental pension by class and rates established by the 
Washington Department of Labor and Industries. 

 
C. Federal insurance.  Direct contribution required by the Federal Insurance Compensation 

Act (FICA); Federal Unemployment Tax Act (FUTA); and State Unemployment 
Compensation Act (SUCA).  

 
D. Costs incurred for supervision, above the foreman level, or first level of supervision, shall 

not be considered a Direct Labor Cost. All such supervision costs shall be deemed included 
in the allowed “Fee” under Section 7.02.7 of the Agency’s General Conditions for 
construction at Washington State Parks.  

 
6.2. Vessel Berthing or Drydock Costs. In the event (i) the Contractor is entitled to an adjustment in 

Contract Time pursuant to Section 7.03 of the General Conditions and compensation for such 
time extension or delay is otherwise allowed under Section 7.03 of the General Conditions or 
the Contract Documents; or (ii) additional vessel berthing or drydock days are necessary due 
solely to events or causes for which the Agency is responsible in circumstances that do not 
result in an adjustment in Contract Time, the Contractor shall be allowed its customary 
charges for vessel berthing or drydock services, and its customary charges for temporary 
vessel services, calculated where applicable on a daily basis, multiplied by the allowed number 
of days of adjustment in Contract Time or the number of additional berthing or drydock days 
pursuant to (ii) above, as applicable. In the event the parties are unable to agree on such costs 
they shall be determined by the Agency based upon an audit.  The Contractor acknowledges 
and agrees that the charges allowed under this Article shall fully and completely compensate 
the Contractor for any and all costs associated with additional docking or berthing days or 
services, of any form or nature.  



 

 
7. DELIVERY 
 
7.1. TIME IS OF THE ESSENCE IN THIS CONTRACT. The Contractor shall provide the attention 

and labor force necessary to facilitate progress and completion of the Contract Work so that 
Vessel Delivery to the Agency shall occur at the permanent moorage slip for the vessel during 
a date and time window as mutually agreed on by both the Contractor and the Agency. 
 

7.2. To ensure that the Vessel is in proper condition for Delivery, the Agency, the Contractor, and 
the Naval Architect will complete a joint acceptance survey of the Vessel prior to the scheduled 
Delivery. The survey shall include a review of the status of acceptance survey deficiencies and 
items developed thereto. It  must be recognized that under the Contract Documents, the 
Contractor is required to Deliver a Vessel free of all known defects and deficiencies. The 
Contractor must agree to the earliest practical accomplishment of any remaining acceptance 
deficiencies without interference with the Agency’s scheduled use of the Vessel. 
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M/V Thunderbird 2025 Shipyard Period: Technical Specifications 

 

Introduction 

This work package details the scope of work to be completed during the 2026 Shipyard Period for the Washington State 
Parks & Recreation Commission’s Vessel M/V Thunderbird. Contractor shall furnish all material, labor, and equipment 
required for completion of the Work Packages except for material, labor, and equipment specifically stated as being 
furnished by the Owner and/or installed by another contractor employed by the owner. Material and equipment shall 
be commercial grade, suitable for marine service, and installed consistent with good marine practice for the Vessel’s 
present classification.  

These requirements are not intended to include every detail of construction and equipment, and the omission of such 
will not relieve Contractor of its obligation to furnish, without extra cost, all items of the requirements and drawings 
which are implied or necessary to complete the Work Package.  

The Contractor will be required, without extra cost, to temporarily remove, reinstall, and ensure proper operation of the 
vessel’s equipment in order to complete elements of the Work Package. 

The Technical Requirements are flexible in certain areas. The Owner and Contractor shall reach agreement to assure 
compatibility of design and construction methodology.  

General Requirements 

The Contractor shall include in their bid price for this work package only the work items listed herein. Discovery work 
and work resulting from inspections shall be priced as lot work.  

The Contractor shall include removal and reinstallation of insulation, piping, HVAC components, electrical cables, and 
incidental interferences in way of all work identified for these work packages. Upon completing the work, the Contractor 
shall clean the work area and its surfaces of all work debris and recoat existing coated surfaces damaged by welding and 
other hotwork in accordance with Shipyard Specification and this section. 

All temporary openings and removals necessary to facilitate the work identified for these packages shall be bid and 
carried out as part of this work package. All temporary openings and removals shall be reinstalled and restored to 
original condition. All affected mechanical and electrical components shall be tested to the Owner’s satisfaction after 
reinstallation. 

After the work items listed herein have been completed, the end result of this work package shall be fully functional 
equipment meeting all applicable US Coast Guard (USCG) requirements. The Contractor shall be responsible for all 
removals, inspections, modifications, installations, and testing as described below and in the Shipyard Specification. All 
fees for these services shall be the responsibility of the Contractor and shall be included in the bid. 

The Shipyard Specification contains general technical and quality of work requirements relevant to the work identified 
for this package, including Contractor responsibilities for providing, arranging, integrating, testing, and commissioning all 
required work. The requirements included in the Shipyard Specification shall be applied to all aspects of this work. The 
requirements described herein shall be considered as additional to the requirements of the Shipyard Specification. 
Unless otherwise noted, all equipment and material permanently removed from the vessel shall become the property of 
the Contractor. 
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Base Bid Items: Work Packages 1-5 

WP 1 Drydock and Refloat Vessel  

Description: Drydock the Vessel and prepare to accomplish Work Packages requiring the Vessel to be out of the water. 
Vessel dimensions are 75’ x 20’6”; weight is approximately 92 tons. 

Work to be completed by Contractor:  

• Drydock the Vessel upon delivery by Owner.  
• Contractor shall ensure blocks or other weight bearing apparatus are properly placed and do not damage the 

Vessel or any attachments to the Vessel.  
• Contractor shall exercise due diligence in protecting the Vessel's transducers, propeller shaft, propeller, rudders, 

and rudder supports.  
• Upon completion of all Work Packages, ensure all sea valves, through-hulls, and other watertight fixtures are 

properly closed to ensure watertight integrity of the Vessel.  
• Undock the Vessel when all work is completed at a mutually agreed time between Contractor and Owner 

Representative. Owner representative must be present at time of undocking.  
• Protect underwater transducers to prevent damage or overspray while Vessel is out of the water.  
• Provide shore power continuously throughout work to ensure operation of well-deck bilge pump or provide 

alternative bilge box pump. 

WP 1.1 High-Pressure Wash Underwater Hull  

• Within 12 hours of drydocking the Vessel, Contractor shall complete a high-pressure wash of the underwater 
hull to remove any marine growth.  

 

Figure 1- MV Thunderbird Current Condition 1/8/26 
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Figure 2- MV Thunderbird Last Haul Out & Bottom Paint, March 2026 
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WP 2 Surface Preparation 

• Description: Prepare damaged steel surfaces for inspection, potential steel renewal, and recoating. All surface 
preparation shall be completed as specified in MV Thunderbird 2026 Shipyard Period: Shipyard Specification, 
section 631 

Work to be completed: 

• Exterior Coating Repairs: Wash, blast or needle scale, and clean damaged exterior steel surfaces including but 
not limited to hull, bin walls, bow gate, and rails. Vessel bottom was painted in March, 2025. All other surfaces 
were last coated in 2022. Examples shown below are representative of the damaged coatings to be repaired but 
are not inclusive of required work. 

 

Figure 3- Current Paint Condition 1/8/25 
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Figure 4- Hawse pipe & port locker top 

 

Figure 4- Port locker deck top 

 

Figure 5- Bin wall condition 
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Figure 6- Bow landing door 

• Deck top: Wash, blast, and clean entirety of deck top around house 150 sq. ft.: 
 

   

Figure 7- Deck top 

 

 

Figure 8- Deck top aft 
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• Engine room: wash, needle scale, and clean damaged coatings 

 

Figure 9- Engine room coating repair 

• Port bow locker: wash, needle scale, and clean damaged coatings 

  

Figure 10- Port bow locker coating repair 
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WP 3 Structure Renewal 

Description: Following preparation and cleaning of damaged steel surfaces, and upon the results of Owner-initiated 
thickness gauging, the Contractor will crop and replace steel where excessive wastage has occurred. These locations 
include portions of railings, deck fittings, door flanges, and engine exhaust stack. Additional found work may result in 
additional renewal needs to be paid at Unit Pricing rates. 

Work to be completed: 

• Engine room hull plate: Crop and replace pitted portion of ¼” hull plate in engine room, approximately 36” x 36” 

 

Figure 11- Hull plate with pitting 
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• Remove deck fill: Crop and weld new ¼” steel plate at wasted unused deck fitting 
 

 

Figure 12- Crop and cap fill tube 

 
• Repair engine room door flange: Crop and replace wasted portion of engine room door flange 

 

   

Figure 13- Engine room door repairs 
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Figure 14- Engine room door repairs 

 
• Port exhaust repair: Remove leaking port exhaust cap flange, replace main engine exhaust pipe as needed, crop 

abandoned generator exhaust pile, and repair cap flange 

   

Figure 15- Port Exhaust and Cap Flange 
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Figure 16- Port Exhaust Pipe Flange 

 
• Starboard exhaust repair: Remove leaking starboard exhaust cap flange, replace main engine exhaust pipe as 

needed, and repair cap flange 

 

Figure 17- Starboard Exhaust Pile Flange 
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• Deck drain repair: Crop and replace wasted deck drain pipe 

 

Figure 18- Wasted drain pipe 

• Hawse pipe repair: Crop and replace wasted portions of the hawse pipe in the port bow locker 

 

Figure 19- Hawse pipe section loss 
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WP 4 Coating Application 

Description: Following completion of required surface preparation and structure renewal, bare steel and aluminum 
surfaces shall be recoated with paint per MV Thunderbird 2026 Shipyard Period: Shipyard Specification, section 631. The 
Contractor may choose an alternative paint vendor but will need prior approval of Owner representative. 

Work to be completed: 

• Paint any prepared steel and aluminum surfaces as specified in MV Thunderbird 2026 Shipyard Period: Shipyard 
Specification, section 631 

Lot Unit Pricing 

Lot Unit Pricing 

UP1 – Steel Renewal 

The Contractor shall provide a separate price to cut out and replace deck, stiffeners and attached structure (including all 
surface preparation) in any interior space. The lot price shall include structural fairness and alignment inspections and 
quality assurance checks of structural fabrications. The lot price does not include removing and reinstalling interferences 
in way of this lot item, such as: electrical fixtures and cabling, plumbing fixtures, piping, surface preparation, painting, 
ventilation, insulation, and ceilings/joiner work. Quantity adjustments shall be prorated on a per-100 square-foot basis 
beyond work specified in the base bid items.  

UP2- Piping and Pipe Insulation 

The Contractor shall provide a separate price to renew and insulate, with non-ACM materials, piping not covered in the 
baseline scope of work. 

The Contractor shall provide a separate price to renew piping for each of the following nominal pipe sizes, and materials 
including the cost of the pipe unions/fittings, hangers, and fit-up, but excluding the cost of valves and valve mating 
flanges/fittings for each of the following nominal pipe sizes. Quantity adjustments shall be prorated on a per-25 lineal-
foot basis. 

Item No. Pipe Size Schedule Material # Fittings Price per 25 lineal feet 
UP2.1 <2” 40 Steel 4  
UP2.2 4” 40 Steel 2  
UP2.3 6” 40 Steel 2  
UP2.4 <2” 80 Steel 4  
UP2.5 4” 80 Steel 2  
UP2.6 6” 80 Steel 2  
UP2.7 <2” 40 Stainless Steel 4  
UP2.8 4 40 Stainless Steel 2  
UP2.9 6 40 Stainless Steel 2  

 

The Contractor shall provide a separate price to provide and install fibrous glass thermal pipe insulation, lining, and 
adhesive for each of the following nominal pipe sizes: less than 2"; 2" and up to 4"; 4" and up to 6". Quantity 
adjustments shall be prorated on a per-25 lineal-foot basis. 

Item No. Pipe Insulation Size Price per 25 lineal feet 
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UP2.10 <2”  
UP2.11 2”-<4”  
UP2.12 4”-6”  

 

UP3- Moorage and Temporary Services 

The Contractor shall provide a per-day cost for the vessel to moor at the Contractor’s facility. 

UP4- Additional Lay-day on the Drydock 

The Contractor shall provide a per-day cost of each additional lay-day on the drydock, should additional work delay the 
undocking. This cost shall include all services provided to the vessel, e.g. water, electrical, security. 

UP5- General Services 

Item No. Classification Per hour cost 
UP5.1 Steelwork  
UP5.2 Welding  
UP5.3 Pipefitting  
UP5.4 Electrical  
UP5.5 Painting  
UP5.6 Joinery  
UP5.7 Rigging  
UP5.8 Marine Chemist  
UP5.9 Firewatch  
UP5.10 Other:  
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