WASHINGTON STATE PARKS & RECREATION COMMISSION - BID TABULATION SHEET

PARK: Fort Casey State Park
PROJECT: ADA Improvement Phase 2
BID DEADLINE: 5PM, Thursday, February 11, 2021

ENGINEER'S ESTIMATE	APPARENT LOW	SECOND LOW	THIRD LOW
	Schwetz Const.	*PNW Civil Inc*	*Combined Const.*
	Sedro Woolley, WA	*Bellingham, WA*	*Mukilteo, WA*
$25,000.00	$29,500.00	*$32,450.00*	*$63,400.00*

ITEM NO.	FROM BID PROPOSAL FORM ITEM DESCRIPTION	UNIT	ENGINEER'S ESTIMATE ITEM PRICE	APPARENT LOW ITEM PRICE	APPARENT SECOND LOW ITEM PRICE	APPARENT THIRD LOW ITEM PRICE	OTHER BIDDER'S BASE BIDS ONLY
1	Trench Excavation Safety Provisions	LS	**$0.00**	**$500.00**	*$100.00*	*$100.00*	
2	At wayside, Remove the exterior concrete band and concrete paving. Sign footing and mounts are installed. Remove, retain, and reinstall once concrete is cured.	LS	**$15,000.00**	**$17,500.00**	*$23,100.00*	*$35,800.00*	
3	Remove and replace approximately 100 LF of 5' wide and 6" depth concrete trail that abuts gravel trail at Battery Worth.	LS	**$10,000.00**	**$11,500.00**	*$9,250.00*	*$27,500.00*	
	TOTAL BASE BID ITEMS =		**$25,000.00**	**$29,500.00**	*$32,450.00*	*$63,400.00*	
	CONTRACT: LPW-NW-C3615						
	COST CODE: C3615-U40						
	SALES TAX: 8.7%						
	Number of Planholders: 02 Generals, 00 Sub-Contractors and 00 Others out of 89 on the SWR.						

Bid Opener Sig. _____ **Bid Recorder Sig.** _____